
 

THE WHITING-TURNER CONTRACTING COMPANY 

University of Connecticut  

Project #901820 

Putnam Refectory Renovation 

May 19, 2015 

 

FORM OF PROPOSAL 

 

BID PACKAGE -  UNIT #03B – Polished Topping Slab  

           

NAME OF CONTRACTOR:  __________________________________________ 

ADDRESS:     

    __________________________________________ 

    

     __________________________________________ 

 

TELEPHONE NUMBER:  __________________________________________ 

 

BASE PRICE: 

Having carefully examined and considered the Bid Package dated May 19, 2015 as amended through Addendum 

No.:   , we hereby submit our price 

for all work covered by the Bid Documents.  This Bid is valid for 90 days from the bid date. 

 

                            00/100 DOLLARS 

 

TOTAL        ($                                                           ) 

 

Submission of a proposal constitutes acceptance of the terms of The Whiting-Turner Contracting Company 

Subcontract included within this Bid Package, without any change or alteration of such Subcontract terms.  Any 

proposed changes to the Subcontract form, submitted with the proposal, shall be deemed unacceptable and shall 

make the proposal non-responsive.  Non-responsive proposals are subject to rejection.   

 

Complete and attach all documents as indicated in the Instructions to Bidders. 

 

 

 

 

 Respectfully Submitted by: ________________________________________________ 

     Company Name 

 

     ________________________________________________ 

     Individual    Title 

 

     ________________________________________________ 

     Signature    Seal 

 

     ________________________________________________ 

     Date 

 

 

 

 

 

 

Note:  Proposal must be signed by a representative empowered to execute Contracts. 
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SUBCONTRACT 

 

THE WHITING-TURNER CONTRACTING COMPANY 

 

 
Address Reply to:       
       
       
       

       

       

SUBCONTRACT NO.        

 

SUBCONTRACT FOR       

      

      

      

      

SUBCONTRACTOR        

Address       

       

       

      

Remittance Address       

      

      

       

OWNER       

      

      

      

PROJECT       

       

       

      
This agreement, made this       day of      ,     , by and between      

hereinafter called the Subcontractor, and THE WHITING-TURNER CONTRACTING COMPANY, of Baltimore 
Maryland, with its principal office located at 300 East Joppa Road, Baltimore, Maryland, a body corporate of the State 
of Maryland, hereinafter called the Contractor, 

WITNESSETH, that the Subcontractor and Contractor for the consideration hereinafter named, agree as 
follows: 

 
ARTICLE 1. DEFINITIONS-- 

 (a) As used herein, the following terms shall have the meanings indicated: 
"Architect" or "Engineer" means the architect or engineer directing the work as agent of the Owner, or any 

other person authorized by the General Contract to direct or pass upon any matter or thing connected with the 
performance of the General Contract. 

"Contract Documents" means (a) the General Contract, (b) all general, supplementary and other conditions 
applicable to the Project, (c) the Drawings and Specifications, and (d) all bulletins and addenda issued in connection 
with the Project. 

"Drawings and Specifications" means the drawings and specifications described in Article 2 hereof, and all 
addenda and/or revisions thereto. 

"General Contract" means the contract executed or to be executed by the Owner and the Contractor in 
connection with the construction of the Project and any amendments thereto. 
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Where the contract entered into between Owner and Contractor is a Construction Management Agreement, 
the term “Contractor” shall be deemed to mean “Construction Manager”. 
 “Subcontract” means this document and all of the Contract Documents which shall be made a part of this 
Subcontract and are incorporated herein by reference. 
  (b) Where the term "Contractor" is used in the Specifications, insofar as it has application to the work 
required to be done by the Subcontractor as provided herein, it shall be deemed for the purposes hereof to refer to the 
Subcontractor. The term "Contractor" or "General Contractor" when used in the Contract Documents shall be deemed 
to make reference to the Subcontractor insofar as it has application to the work covered by this Subcontract. The term 
"Subcontractor" may be referred to as "it" whether Subcontractor is incorporated or not. 

 
ARTICLE  2. SCOPE OF WORK--The work to be performed and materials to be furnished by the Subcontractor are 
as specified in Article 3 hereof and in accordance with Drawings and Specifications prepared by        dated      , 
and as set forth in Exhibit B. 
 
ARTICLE 3. PROVISION OF LABOR AND MATERIALS-- 

 (a) The Subcontractor agrees to furnish and pay for all labor and supervision, tools, apparatus, supplies, 
equipment, and services, and also to furnish, deliver, install, and pay for all materials necessary for the performance 
and completion of the work described under the Scope of Work, free from all claims and liens of materialmen, 
suppliers, laborers, truckers, subcontractors, and others making claims through the Subcontractor. All such work shall 
be done to the satisfaction of the Owner, the Architect and/or Engineer, and the Contractor in accordance with the 
Contract Documents.  Subcontractor agrees to submit daily work reports and monthly progress reports and schedule 
updates upon request by the Contractor. The Subcontractor agrees that with respect to the Scope of Work hereunder it 
will stand in the Contractor's shoes with respect to the Contractor's obligations to the Owner under the Contract 
Documents and will perform all work and obligations as set forth on the Contract Documents to the satisfaction of the 
Owner. At all times that Subcontractor has personnel at the Project site, it shall also have present an authorized 
representative of Subcontractor who shall supervise and direct Subcontractor's personnel and be responsible for their 
actions. Such representative shall be authorized to act on behalf of the Subcontractor and communications to such 
representative shall be binding upon Subcontractor. 
 (b) In the event any deviations from the Contract Documents are incorporated in any shop drawings of or by the 
Subcontractor, such deviations and the reasons therefore shall be fully explained in writing by separate letter to the 
Contractor and Owner at the time the shop drawings are submitted to the Contractor and Owner. Failure to so specify 
and explain any such deviation will automatically void any inadvertent approval of the same by the Contractor, 
Architect, Engineer and/or Owner. 
 (c) The Subcontractor represents and warrants that it is an expert in the particular line or lines of work herein 
contracted to be done and that it is competent to know whether the materials, methods and apparatus specified for this 
work are sufficient and suitable to secure the results contemplated by the Contract Documents. The Subcontractor shall 
be responsible for fulfilling the requirements of  the Contract Documents. Subcontractor agrees to cooperate in carrying 
out Contractor's quality assurance program including, but not limited to, furnishing necessary documentation and 
facilitating inspections and quality checks. 
 (d) In the event that Subcontractor employs union labor the Subcontractor agrees to be bound by the terms and 
provisions of the agreement establishing the Impartial Jurisdictional Disputes Board, any such successor Board, or any 
subsequent method agreed to be employers and the unions affiliated with the Building and Construction Trades 
Department, AFL-CIO, for the settlement of jurisdictional disputes. The Subcontractor also agrees that any assignments 
of disputed work shall be made in accordance with any agreement of record between the disputing trades, or any 
published decision of record compiled and published by the Building and Construction Trades Department, AFL-CIO 
in 'Agreements and Decisions Rendered affecting the Building Industry. 
 
ARTICLE 4. DILIGENT PERFORMANCE-- 

 (a) Subcontractor agrees to commence, pursue diligently and complete the work in such sequence and order and 
according to such schedules as Contractor shall establish from time to time during the course of the work, and shall 
perform the work so as not to delay any other trades or contractors, time being of the essence of this Subcontract. Any 
written dates furnished by the Subcontractor and approved by Contractor and Owner for delivery of materials, samples, 
shop drawings, etc., shall become a part of this Subcontract. Subcontractor shall furnish information requested by the 

Contractor in connection with monitoring and updating the Project schedule and shall immediately notify Contractor in 
writing of any interruption of the work or late delivery which causes or may cause a delay in Subcontractor's 
performance. No extension of completion date shall be permitted unless approved in writing by the Contractor and 
Owner, and Subcontractor shall be responsible for any losses or penalties incurred by Contractor as a result of delays in 
completing Subcontractor’s work. If Contractor determines that the Subcontractor is behind schedule or will not be able 
to maintain the schedule, Subcontractor shall submit a remedial plan to recover, shall work overtime, shift work, or 
work in an altered sequence, if deemed necessary, in the judgment of the Contractor to maintain the progress of the 
work. Any such overtime, acceleration, shift or altered sequence work required to maintain progress or to complete the 
work on a timely basis shall be at Subcontractor's expense and shall not entitle Subcontractor to an extension of time or 
additional compensation.  Contractor may supplement Subcontractor's forces, at Subcontractor's expense, if deemed 
necessary by the Contractor to maintain the Project schedule. Subcontractor shall be liable to the Contractor for any 
delay or damages, including consequential or liquidated damages, threatened or assessed against the Contractor to the 
extent caused by the Subcontractor.    
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 (b) To the fullest extent permitted by applicable law, Contractor shall have the right at any time to delay or 
suspend the work or any part thereof without incurring liability therefore.  An extension of time shall be the sole and 
exclusive remedy of Subcontractor for any delays or suspensions suffered by Subcontractor, but only to the extent that 
a time extension is obtained from the Owner, and Subcontractor shall have no right to seek or recover from Contractor 
any damages or losses, whether direct or indirect, arising from or related to any delay or acceleration to overcome 
delay, and/or any impact or effect of such delays on the Work.   
 (c) Subcontractor shall cooperate fully with Contractor in providing promptly any information requested by 
Contractor in connection with preparation of schedules for the Project, including, but not limited to, detailed 
information concerning the sequence, beginning and ending dates of activities, cost breakdowns related to such 
activities, and any information requested for Critical Path Method scheduling if used for the Project. The costs of all 
such activities on the part of Subcontractor are included in the Subcontract Amount. 
 (d) In the event of any dispute under this Subcontract or as to the work to be performed, Subcontractor shall 
continue to diligently perform the work as directed by Contractor without interruption, deficiency or delay. 
 
ARTICLE 5. PAYMENT-- 

 (a) Payment of amounts due under the Subcontract, shall be made as follows: The Contractor shall, pay to the 
Subcontractor an amount equal to ninety percent (90%) or such higher percentage as required by applicable law of the 
value of the work performed by the Subcontractor as determined by the Architect and approved by the Contractor 
during any calendar month within fifteen (15) days after payment therefor has been received by the Contractor from the 
Owner, or within such shorter period specified by applicable law, statute or regulation. The Contractor shall be under 
no obligation to make any payment to the Subcontractor except to the extent that the Contractor has received funds 
from the Owner for the work invoiced by the Subcontractor; that is to say, the Subcontractor shall not be entitled to 
payment if for any reason, the Owner fails to pay the Contractor in accordance with the General Contract;, such 
payment from the Owner being a condition precedent to any obligation of Contractor to Subcontractor.  Subcontractor 
expressly assumes the risk of the Owner’s non-payment and the subcontract price includes this risk as the 
Subcontractor understands and acknowledges that it is to be paid exclusively out of a fund the sole source of which is 
the Owner’s payment to the Contractor.  The Owner’s non-payment to Contractor will result in non-payment to 
Subcontractor by Contractor. Retainage and any other balance of the Subcontract Amount shall be payable fifteen (15) 
days or within such shorter period specified by applicable law, after the work under this Subcontract has been 
completed and accepted by the Owner, Architect, and Contractor  and following approval by the Architect of the final 
application for payment, and settlement of all claims, if any, under this Agreement, provided that Subcontractor has 
fully performed all of its obligations hereunder. The Contractor is hereby authorized to deduct and offset from any 
payment an amount equal to any and all sums or obligations owing by the Subcontractor to the Contractor and costs 
necessary to complete the work to be performed under this Subcontract, and any and all claims liquidated or 
unliquidated, by  the Contractor against the Subcontractor, arising hereunder, under any other contract or agreement 
between the Subcontractor and the Contractor or from any other liability or obligation of the Subcontractor to the 
Contractor whether under this Subcontract or otherwise. 
 (b) The Subcontractor agrees to submit to the Contractor applications for payment by the 25th of each month, or 
at such other time as provided in the Contract Documents so as to enable the Contractor to timely apply to the Owner 
for payment. As a condition precedent to the payment of any application, the Subcontractor shall (1) produce waivers 
of mechanics lien rights and claim releases in the form required by Contractor by Subcontractor and all persons 
supplying labor or materials to the Subcontractor on the Project through the period covered by the application, or (2) 
exhibit such other evidence as the Contractor may require that charges for all labor and material have been paid. Any 
payments made by Contractor to Subcontractor are to be held in trust by Subcontractor for the payment of any lower 
tier Subcontractor or supplier. The Contractor shall have the right to contact Subcontractor's suppliers and 
subcontractors of any tier, direct or indirect, to determine the current status of indebtedness and Subcontractor 
authorizes them to provide such information. Contractor in its discretion may make checks payable jointly to 
Subcontractor and the supplier or subcontractor or directly to the supplier or subcontractor for the account of the 
Subcontractor. 

(c) Payment by the Contractor to the Subcontractor or for its account shall not be deemed to be an admission or 
approval by the Contractor of the sufficiency and adequacy of the work covered by the payment. 

(d) Notwithstanding any other provisions of this Agreement, Contractor shall be under no obligation to make any 
payment to the Subcontractor under any provision hereof except to the extent that Contractor has received funds from 
Owner, payment by Owner being a condition precedent to payment of the Subcontractor.  Subcontractor expressly 
assumes the risk of the Owner’s non-payment and the subcontract price includes this risk as the Subcontractor 
understands and acknowledges that it is to be paid exclusively out of a fund the sole source of which is the Owner’s 
payment to the Contractor.  The Owner’s non-payment to Contractor will result in non-payment to Subcontractor by 
Contractor. Notwithstanding the foregoing, nothing in this Subcontract shall be construed to prohibit Subcontractor 
from pursuing its rights, if any, to a mechanic's lien or statutory bond claim in  the event that non-payment of the 
Subcontractor was caused by  the failure of the Owner to pay Contractor amounts legally due.  Subcontractor further  
agrees that, prior to exercising its rights or filing any claims, if any,   against the  Contractor or any surety for non-
payment caused by the failure of the Owner to pay Contractor amounts legally due,  Subcontractor shall first timely  
exercise and exhaust  any rights and remedies that may exist with respect to enforcing a mechanic's lien on the Project. 

 (e) Contractor may apply any payments otherwise due Subcontractor hereunder to any other indebtedness, 
liability or obligation of Subcontractor to Contractor whether under this Subcontract or any other agreement or 
circumstance. 
 
ARTICLE 6. ADDITIONAL OR OMITTED WORK-- 
 (a) In the event that the Contractor directs Subcontractor to perform additional work, Subcontractor agrees that it 
will promptly perform and diligently complete such work whether or not Contractor and Subcontractor have agreed on 
the cost of such work. Subcontractor shall submit to Contractor a lump sum proposal for such work, which proposal 
shall include a detailed cost breakdown for each component of the work, indicating both quantities and unit prices, and 
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such proposal shall be submitted to Contractor not later than 7 days after Contractor directs Subcontractor to perform 
extra or additional work or such lesser period if required by the Contract between Owner and Contractor.  If a lump 
sum price or unit price for the additional work cannot be agreed upon, or Subcontractor fails to submit such proposal 
within 7 days after Contractor directs Subcontractor to perform extra or additional work, Subcontractor agrees to do the 
work on the basis of its actual cost plus percentage fees for overhead and profit as set forth in Article 10. The 
Contractor shall not be liable for payment for any additional work performed by the Subcontractor unless such work is 
first expressly authorized by the Contractor in writing and payment is made by the Owner to the Contractor for such 
extra work, payment by Owner to Contractor being a condition precedent for Contractor to pay Subcontractor for such 
work. Both authorization in writing by the Contractor and actual payment by the Owner to the Contractor for such extra 
work shall be conditions precedent to Contractor's obligation to pay Subcontractor for such additional work. Any 
additional compensation or time to be given to Subcontractor shall be set forth in a Subcontract supplement and shall 
constitute a full and final equitable adjustment of compensation, time or any other alleged entitlement, known or 
unknown, arising in connection with the facts and circumstances described in and which gave rise to such contract 
supplement and Subcontractor waives all damages, direct, indirect and consequential, relating to such facts and 
circumstances, including, but not limited to, impact, reduced productivity, interference by other trades, lack of 
coordination of the work by Contractor, inefficiencies, acceleration, delays, extended overhead, diminished bonding 
capacity or lost profits.    
 (b) In the event that the Subcontractor performs any such authorized additional work on an actual cost plus basis, 
it shall furnish each day to the representative of the Contractor, duplicate payroll sheets, timesheets, material tickets, 
equipment charges, and a statement or slips for all other charges, retaining a copy of each thereof, and securing on each 
thereof the signature of the duly accredited representative of the Contractor. Such signed copies of payroll sheets, 
timesheets, material tickets, statements and slips shall accompany the application for payment. 
 (c) Should the Contractor during the execution of this Contract require the Subcontractor to omit any work 
embraced within the terms of this Subcontract, said omission being for the account of the Owner, the Contractor, or any 
other subcontractor on the work, the Subcontractor agrees to omit such work, and the Contractor will deduct from any 
monies due the Subcontractor the value of such omitted work as reasonably determined by Contractor. 
 (d) In the event of any dispute, controversy, or claim for additional compensation or time extensions, except for 
payment for extra or additional work expressly directed by Contractor in accordance with Section 6 (a) of this 
Subcontract, the compensation for which shall be fully and finally governed by Section 6 (a) of this Subcontract and for 
which no further claim can or shall be made,  notice in writing shall be given to the Contractor no later than seven (7) 
days following the occurrence on which such claim is based, unless the notice provision in the General Contract 
between the Owner and Contractor is less than seven (7) days, in which case, Subcontractor shall give notice to 
Contractor within 2 days less than the time required for Contractor to give notice to the Owner according to the notice 
provision in the General Contract.  Such notice shall describe the dispute, controversy or claim in detail so as to allow 
Contractor to review its merits.  Such notice shall also provide detailed information to substantiate such claim including 
supporting documentation and calculations, and including any information requested by Contractor.  Any claim not 
presented within such time period shall be deemed waived by Subcontractor.    
 (e) If the Subcontractor shall make any claim against the Contractor for extra work or additional compensation 
for which the Owner or its agents may be liable, the Contractor may present such claim or claims to the Architect 
and/or Owner for determination and decision provided (1) such claim is not, in the judgment of the Contractor, made in 
bad faith, (2) Subcontractor has given notice in accordance with Article 6 (d) and in the form required by the General 
Contract, and has presented the claim to Contractor within the time required by Article 6 (d), (3) Subcontractor has 
both requested in writing that Contractor present the claim and has agreed in writing, on terms satisfactory to 
Contractor, to pay all costs of Contractor in presenting and pursuing such claim.  Further, if Contractor requires that 
Subcontractor execute a liquidating agreement or similar agreement on terms satisfactory to Contractor further 
memorializing the understanding of the parties in connection with the presentation of such claims, Subcontractor shall 
execute such agreement as a precondition for Contractor to submit such claim. Presentation of the claim by Contractor 
shall not be construed as an acknowledgment of the validity thereof, or a waiver of any right of the Contractor, and 
such action shall be without prejudice to its rights. If the claim is presented by the Contractor to the Architect and the 
Owner, the decision of the Architect and/or Owner shall be final and binding upon the Subcontractor to the same extent 
and purpose that it is final and binding on the Contractor. 
 (f) No additional time or compensation will be allowed for weather delays or difficulties or inconveniences 
arising from mud, dust, water, ice, snow, wind, heat or cold or similar natural or physical conditions unless permitted 
under the General Contract and a claim therefore is made as set forth in Section 6(e). Contractor assumes no 
responsibility for material received, unloaded or stored for or by Subcontractor. Materials, tools, supplies, equipment, 
etc., belonging to or leased to Subcontractor are its responsibility and no claim for missing or stolen property will be 
allowed. Contractor shall not be required to provide hoisting facilities or temporary power, water or heat unless 
otherwise provided herein. 
 (g) Contractor may direct Subcontractor to work overtime or premium time and Subcontractor shall comply with 
such direction. If approved in advance in writing by Contractor's authorized representative, Subcontractor may be 
reimbursed for such work but only for the difference between regular time and overtime for direct payroll cost and the 
related payroll taxes, insurance, and benefits, and shall not be entitled to any additional compensation for overhead or 
profit or for inefficiencies or declines in productivity or other impacts. Subcontractor shall be responsible for the costs 
of overtime work caused by failure of Subcontractor to provide sufficient manpower, maintain the progress of the 
Work, or otherwise meet its obligations hereunder.  
 
ARTICLE 7. DEFAULT-- 

 (a) In the event the Subcontractor shall, in the judgment of the Contractor, (1) become unable to fulfill its 
financial obligation, become insolvent, or file or have filed against it any petition in bankruptcy, make an assignment 
for the benefit of creditors, or commence or have commenced against it or enter into any other proceeding or 
arrangement for relief of debtors, reorganization or deferral or discharge of debts, (2) fail to pay, when due, for 
materials, supplies, labor, taxes, or other items purchased or used in connection with the work, (3) fail to pursue the 



SC5 
  
Rev. 1/2/15  

work in accordance with this Subcontract and the schedules established by the Contractor, (4) fail to supply a 
sufficiency of properly skilled supervisors, workmen, or of materials, tools, equipment, or supplies of the proper quality 
(including failure occasioned by a strike, picketing, boycott, or other cessation of work by Subcontractor's employees), 
(5) interfere with or disrupt, or threaten to interfere with or disrupt the operations of the Contractor, the Owner, or any 
other laborer, materialmen, supplier, subcontractor, or other person working on the job, whether by reason of any labor 
dispute, picketing, boycotting, or by any other reason, (6) violate any applicable federal, state, or local laws or 
regulations, (7) advise Contractor or demonstrate to Contractor that Subcontractor will  be unable to timely and 
adequately perform any of its obligations under this Subcontract, or (8)  commit any other breach of this Subcontract, 
then any such event shall immediately with no further action or notice required on the part of the Contractor, constitute 
a default by the Subcontractor under this Subcontract, and any such event shall be deemed to be a breach of this 
Subcontract. The Contractor will give the Subcontractor written notice of default. Upon receipt of such notice, 
Subcontractor shall have two (2) days in which to cure any such default provided, however, that if, in the judgment of 
the Contractor, such default cannot be cured within a two (2) day period after such notice, or Subcontractor has advised 
Contractor or Contactor has otherwise determined that Subcontractor is unable to cure or remedy said default, the 
Contractor will notify the Subcontractor of default but the Subcontractor will not have any right to cure such default 
and the Subcontractor may be terminated immediately.  In the event of a default for which there is no right to cure as 
provided hereinabove, or in the event of the expiration of the 2-day cure period set forth hereinabove without all such 
defaults having been fully cured, the Contractor may terminate this Subcontract, take possession of all or any materials, 
fabricated items wherever located,  supplies, equipment and tools pertaining to the Project  whether on the Project site, 
in the Subcontractor's premises  or in transit, and may make independent arrangements for completion of the work. 
Subcontractor grants to Contractor a right of entry into any premises owned or leased by Subcontractor for the 
foregoing purposes. The amount of completion cost, as well as any other costs, damages, or expenses, including 
Contractor's legal fees and expense, incurred as a result of such default shall be charged against any unpaid balance due 
to the Subcontractor under this Agreement or under any other agreement between Contractor and Subcontractor; and, if 
said total costs, damages or expenses shall exceed the balance due, the Subcontractor agrees to pay the amount of said 
excess immediately upon demand of the Contractor. The materials, supplies, equipment and tools taken by the 
Contractor may be used in completing the Project and may be incorporated into the improvements being constructed. 
With respect to any of such items incorporated into the Project, or consumed in the job, the net reasonable value of the 
same as of the date of taking shall be taken into account in the calculation of the aforesaid total completion costs, 
damages, and expenses. With respect to any such items which are not so incorporated or consumed, or which have a 
salvage value, the Contractor may, at its option (1) assume title to the same or any part of the same, as of the date of 
default and take into account the net reasonable value thereof as of the date of taking in the calculation of the total 
completion cost, damages, and expenses or (2) return the same to Subcontractor and take into account the net 
reasonable value of the use thereof by Contractor in the calculation of the said total completion cost, damages, and 
expenses  

(b) In addition to, and not in substitution of, the remedies herein above specified, Contractor may immediately, in 
the event of default or failure of Subcontractor to perform its obligations hereunder, provide or arrange for such 
workmen and materials necessary to continue and complete the work contracted for hereunder for the account of the 
Subcontractor and at Subcontractor's cost and expense, and apply any and all funds due or to become due to the 
Subcontractor thereto, all without terminating, rescinding or voiding this Subcontract or releasing the Subcontractor 
from any liability hereunder or from any damages caused by Subcontractor's failure to perform. 

(c) In the event of a default by the Subcontractor under this Subcontract, all sums and obligations owing to the 
Contractor by the Subcontractor in any right or capacity, whether under this Subcontract or otherwise, immediately 
shall become due and payable to the Contractor. 

(d) In the event the Contractor does not terminate this Subcontract, but assents to delayed completion of the work 
by the Subcontractor, such assent shall not be construed as a waiver of the Subcontractor's obligation to reimburse the 
Contractor for any costs, damages, or expenses incurred as a result of such delay; and all such costs, damages, and 
expenses shall be paid or reimbursed to Contractor upon demand. 

(e) In the event that Contractor wrongfully exercises any of its rights under this Article 7, Subcontractor's sole and 
exclusive remedy shall be payment of the Subcontract Amount for the portion of the Subcontract performed by 

Subcontractor, and Subcontractor hereby waives any and all other rights, claims and remedies under this Subcontract 
and/or at law.  
 
ARTICLE 8. RELEASES OF CLAIMS AND WAIVER OF LIENS-- 

Subcontractor agrees to provide to Contractor, and to provide and obtain from its subcontractors and suppliers of all 
tiers, executed releases of claims and/or waivers of liens and lien rights in the form required by Contractor and at such 
times as may be requested by Contractor. Subcontractor shall hold all monies paid by Contractor in trust for the 
payment of lower tier subcontractors and suppliers, promptly apply all payments made hereunder to Subcontractor's 
cost for labor and materials for the Project, and shall further take any and all necessary actions to keep the Project free 
and clear of all claims for liens and any and all claims against Contractor or Owner or any bonds posted by either of 
them in connection with the Project. In the event that any person furnishing labor or materials to the Subcontractor files 
a notice of intent to place a lien on the Project or files a lien on the Project or files a notice of claim or makes a claim 
against the Contractor or Owner or any bonds posted by either of them in connection with the Project, Subcontractor 
shall promptly but in no event later than any time required for a release bond to be posted under the General Contract 
take all necessary steps to have such notice or lien or claim withdrawn, including, if requested by Contractor, the 
posting of a bond. In the event that Subcontractor does not fulfill its obligations under this Article 8, Contractor may 
take all actions which it deems reasonable or necessary to protect the Project from liens and claims and the costs of any 
such actions including the cost of posting a release bond and attorney's fees, shall be deducted from amounts payable 
by Contractor to Subcontractor under this Agreement or any other agreement or circumstance. Subcontractor shall 
remain liable in the event that monies payable to it are insufficient to pay any damages or expenses arising from such 
liens. 
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ARTICLE 9. MISCELLANEOUS-- 
(a)  The Subcontractor shall not sublet, assign or transfer this Subcontract or any part thereof, or the money due 

or to become due under it, without the written consent of Contractor; and any assignment or transfer without such 
consent shall be void.  Subcontractor hereby assigns to Contractor, upon termination of this Subcontract for any reason 
prior to its complete performance, all of subcontractor's rights in and to any agreements or purchase orders for labor or 
materials, equipment or services related to the Project, as well as any shop drawings, plans, specifications, or other 
documents prepared by or on behalf of the Subcontractor and such assignment shall create no rights in any other person  
unless accepted by Contractor. Contractor may assign this Subcontract, including but not limited to the Owner, the 
Owner's lender, or other entities as required by the Owner, to another contractor upon termination of the General 
Contract, or to any other persons or entities as required by the General Contract. 

 (b) The Subcontractor shall not cause any unnecessary interference with or delay to the Contractor or to other 
subcontractors on said Project and shall repair promptly and be responsible for all damage done to the work of the 
Contractor or other subcontractors by Subcontractor, its agents, employees, subcontractors, or suppliers. Subcontractor 
shall be directly responsible to the Contractor or other subcontractors whose work is so damaged. The Contractor shall 
be responsible to the Subcontractor for physical damage to Subcontractor's work only if such damage is directly and 
proximately caused by the sole negligence of the Contractor. 

(c) The Subcontractor shall clean up and remove daily from the job site dirt, trash and debris arising from its work 
as directed by the Contractor. In the event the Subcontractor fails to clean up and remove such dirt, trash and debris, the 
Contractor may, at its discretion, arrange for the same at Subcontractor's expense. 

(d) To the fullest extent permitted by applicable law, Subcontractor agrees to defend, indemnify and hold harmless 
the Contractor and/or Owner, their officers, directors, agents and employees, from and against any and all claims, suits, 
liens, judgments, damages, losses and expenses, including, but not limited to, attorney's fees, arising in whole or in part 
and in any manner from the acts or omissions of the Subcontractor, its officers, directors, agents, employees or 
subcontractors, in the performance of this Contract, regardless of whether such lien, claim, suit, judgment damage, loss 
or expense is caused in part by a party indemnified hereunder. Nothing herein shall be construed to require 
Subcontractor to indemnify Contractor and Owner and/or their respective officers, directors, agents and employees 
from the sole negligence of Contractor or Owner, and/or their respective officers, directors, agents and employees.   
The Subcontractor shall defend and bear all costs of defending any actions or proceedings brought against the 
Contractor and/or Owner, their officers, directors, agents and employees, arising in whole or in part out of any such 
acts or omissions, provided, however, that the Contractor and/or Owner shall have the right to approve counsel to 
conduct such defense. Nothing herein shall be construed to create an indemnity obligation prohibited by applicable law 
or to waive Subcontractor's rights against any other subcontractor or supplier which may have contributed to causing 
the injury or damage. In claims against any person or entity indemnified under this Section by an employee of the 
Subcontractor or Sub-Subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts 
they may be liable, the indemnification obligation under this Section shall not be limited by a limitation in amount or 
types of damages, compensation or benefits payable by or for the Subcontractor or Sub-Subcontractors under workers 
compensation acts, disability benefits, acts or other employee benefit acts.  
 (e) Subcontractor acknowledges that, before executing this Agreement, it has carefully examined this Agreement, 
the Contract Documents and the Project site, has made such investigation of the Work required to be done and the 
material required to be furnished and, based upon such examination and investigation, Subcontractor represents that it 
fully understands and can perform all requirements of the Contract Documents. 

(f) With regard to the subject matter of this Subcontract: (1) Subcontractor shall have no greater rights and/or 
remedies against Contractor with respect to any matter (including, but not limited to, omissions, alterations, extra work 
and additional compensation) than Contractor has against Owner pursuant to the Contract Documents; (2) 
Subcontractor assumes all obligations, duties and responsibilities by which Contractor is bound to Owner pursuant to 
the Contract Documents; (3) Subcontractor shall be bound to Contractor to the same extent that Contractor is bound to 
Owner by all of the terms, provisions and conditions set forth in the Contract Documents; and (4) Owner shall have all 
rights and remedies against Subcontractor that Owner has against Contractor pursuant to the Contract Documents. 

(g) The Contractor shall have the right at any time, and for any or no reason, including for convenience, to 
terminate this Subcontract and require the Subcontractor to cease work thereon. The Subcontractor, in such event, shall 
be entitled to further payment only as provided in Article 5. The Subcontractor agrees to be bound by any and all 
provisions in the General Contract respecting renegotiation as well as termination for any reason. 

(h) Subcontractor agrees to clearly note on each payment check to, and related invoice of, its subcontractors and 
material suppliers which exceed One Thousand Dollars ($1,000.00), as being for work or materials provided pursuant 
to this Agreement for this Project, by name, all to be subject to Contractor's inspection upon request. Subcontractor also 
agrees to submit promptly to Contractor, upon request, the name, address and telephone number of each subcontractor 
or supplier of any tier, to Subcontractor for labor, materials, or equipment used on this Project. Contractor may contact 
any such subcontractors and suppliers and Subcontractor authorizes them to provide Contractor with any requested 
information   

(i) The Subcontractor warrants its workmanship and materials furnished against any defects, faults or damages 
arising therefrom during the period of construction and for a period of one year from the date of final completion of the 
Project (or for such longer period of time as may be required herein or by the Contract Documents). The Subcontractor 
shall remedy such defective workmanship, material, or damages at the request of the Contractor, at times convenient to 
the Owner, and to the satisfaction of Owner, Architect and Contractor. 

 (j) Subcontractor shall comply with all applicable federal, state, and local laws and regulations by which it is 
bound and shall perform this Subcontract in strict conformity with applicable laws, codes, ordinances, rules, regulations 
and requirements of Federal, State, County and Municipal authorities and of the National Board of Fire Underwriters 
and any local fire Underwriters and any local fire insurance exchange now or hereafter in effect. In the event of any 
discrepancy between the present requirements of such laws or authorities and the provisions of this Subcontract, the 
former shall govern, and the Subcontractor shall perform the work as required thereby at no extra cost. Should the 
Subcontractor incur additional costs because of any future change in such requirements, additional compensation 
therefor shall be subject to Articles 5 and 6 hereof. If the Subcontractor performs any work or is otherwise in violation 
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of any such laws, codes, ordinances, rules, regulations or requirements, it shall bear all costs arising or resulting 
therefrom.  Where applicable, this contractor and subcontractor shall abide by the requirements of 41 CFR §§ 60-
1.4(a), 60-300.5(a) and 60-741.5(a).  These regulations prohibit discrimination against qualified individuals based on 
their status as protected veterans or individuals with disabilities, and prohibit discrimination against all individuals 
based on their race, color, religion, sex, sexual orientation, gender identity, or national origin.  Moreover, these 
regulations require that covered prime contractors and subcontractors take affirmative action to employ and advance in 
employment individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, 
protected veteran status or disability. 

 (k) Subcontractor shall be represented on the job site during the course of its work by qualified, full-time 
supervisors acceptable to Contractor. The Contractor shall have the right to require at any or all progress meetings, 
whether called by the Owner, the Contractor, or others, the presence of a representative of the Subcontractor authorized 
to act in its behalf. All work hereunder shall be performed by persons well qualified and experienced in the kind of 
work to be performed and licensed as required by law. Subcontractor shall enforce discipline and good order among its 
employees, suppliers, and subcontractors engaged in the work. Contractor may require Subcontractor to remove from 
the project any such employees, suppliers, or subcontractors or others employed on the work that Contractor may deem 
incompetent, improper, or a hindrance to progress of any work on the Project, whereupon any such employee, supplier, 
or subcontractor shall be so removed and shall not again be employed on any part of the work without written consent 
of the Contractor. 
       (l) The Subcontractor agrees that it shall not engage in discriminatory employment practices in violation of any 
Federal, State, or local law, or Owner requirements regarding employment discrimination, including any order or 
regulation of any agency authorized to enforce any such law. To the extent applicable, the Subcontractor agrees to 
comply with Title VII of the Civil Rights Act of 1964, Executive Order 11246, and all additional orders, regulations, 
amendments, etc., pertaining thereto, including certification of non-segregated  facilities. The Subcontractor agrees to 
furnish such additional information, certifications, and policies as may be required by the Contract Documents. The 
Subcontractor agrees to comply with all applicable rules, regulations and relevant orders of the Secretary of Labor 
issued pursuant to the Rehabilitation Act of 1973, the Vietnam Era Veterans Readjustment Assistance Act of 1974, and 
the Americans With Disabilities Act of 1990. If applicable to the work under this Subcontract, Subcontractor shall 
comply with the requirements of Executive Order 13496 and 29 C.F.R. 471, Appendix A, and the employee notice set 
forth therein is incorporated by reference into this Subcontract. 

(m) Subcontractor shall comply with all applicable federal, state and local laws, regulations and orders relating to 
occupational safety and health, and related procedures established by Contractor and shall, to the extent permitted by 
law, indemnify and hold Contractor and Owner, their directors, officers, agents and employees, harmless from any and 
all liability, public or private, penalties, contractual or otherwise, losses, damages, costs, attorney's fees, expenses, 
causes of action, claims or judgments resulting from a claim filed by anyone in connection with the aforementioned 
acts, or any rule, regulation or order promulgated thereunder, arising out of this Agreement or any subcontract 
hereunder. Subcontractor further agrees in the event of a claim of violation of any such laws, regulations, orders or 
procedures arising out of or in any way connected with the performance of this Agreement, Contractor may 
immediately take whatever action is deemed necessary by Contractor to remedy the claim of violation. Any and all 
costs or expenses paid or incurred by Contractor in taking such action shall be borne by Subcontractor, and may be 
deducted by Contractor from any payments due Subcontractor. Subcontractor shall have the primary responsibility to 
safeguard and protect its employees on the Project from injuries as well as any other persons or property which could 
be affected by Subcontractor's operations on the Project. In addition but not in substitution for Subcontractor's primary 
responsibility for safety, the Subcontractor  agrees to (1) comply with all safety rules and regulations and work 
practices and procedures established by the Contractor and/or the Owner; (2) take all necessary steps to promote safety 
and health on the job site; (3) cooperate with Contractor and other contractors in preventing and eliminating safety and 
health hazards; (4) train, instruct and provide adequate supervision to assure that its employees are aware of, and 
comply with, applicable Federal and State safety and health laws, standards, regulations and rules, safe and healthful 
work practices and all applicable safety rules, regulations, and work practices and procedures of the Contractor; (5) not 
create any hazards or expose any of its employees, employees of the Contractor or employees of Subcontractors to any 
hazards; (6) immediately abate all hazards within its control regardless of whether it created such hazard; and (7) where 
the Subcontractor is aware of the existence of a hazard not within its control, notify the Contractor of the hazard as well 
as warn exposed persons to avoid the hazard.  

(n) In the event of variations, conflicts, ambiguities or inconsistencies between or among the terms, provisions or 
conditions of this Subcontract and any other Contract Documents, the terms, provisions and conditions which grant 
greater rights or remedies to Contractor or impose higher standards with regard to the obligations, responsibilities and 
scope of work of the Subcontractor shall control. Notwithstanding any other provisions of this Subcontract or of the 
Contract Documents, no provision hereof shall be construed to permit Subcontractor to pursue against the Contractor 
rights and remedies available to the Owner against the Contractor in the General Contract unless such rights and 
remedies are specifically and explicitly made available to the Subcontractor herein. In particular, disputes hereunder 
shall not be resolved by arbitration, but rather shall be resolved by litigation unless Contractor directs Subcontractor in 
writing to arbitrate a specific dispute.  In the event that arbitration is provided in the General Contract for disputes 
between Owner and Contractor or Contractor otherwise chooses, at its sole discretion to submit a matter to arbitration, 
Subcontractor agrees, upon request of Contractor, to submit any disputes as determined by Contractor in its sole 
discretion, to arbitration and, if necessary, consolidation of said disputes with any arbitration or administrative 
proceedings between Contractor and Owner or any other party. 

(o) The Subcontractor agrees to provide and furnish prior to commencing work, certificates in duplicate of 
insurance covering its work under this Contract for Worker's Compensation, General Liability Insurance to include 
Bodily Injury and Property Damage Insurance, and other insurance with limits and coverages as set forth in the 
Contract Documents or in Exhibit A attached hereto, whichever is greater. All policies of insurance shall be in 
"occurrence" form and with companies and in amounts acceptable to the Contractor, and shall not be subject to 
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modifications or cancellation during the terms of the work hereunder without thirty (30) days prior written notice to the 
Contractor by certified or registered mail. Subcontractor will not change or terminate said policies without the written 
consent of the Contractor. The Subcontractor accepts exclusive liability for contribution tax or premiums for 
Unemployment Compensation, Social Security, Withholding Tax and Worker's Compensation. 

(p) The Subcontractor agrees to furnish a bond guaranteeing its performance of this Subcontract, and the payment 
of its subcontractors and suppliers, if so requested by the Contractor, in amount and form and with such surety as are 
acceptable to the Contractor. The cost of the bond shall be paid by Subcontractor unless otherwise provided herein. 
Subcontractor shall be deemed not to have provided a bond meeting the requirements of this Subcontract in the event 
that the bond is conditioned upon the payment of monies due Subcontractor hereunder to an escrow agent or other third 
party who will disburse payment to subcontractors, material suppliers or other creditors of the Subcontractor. 

(q) The Subcontractor understands and agrees that it shall not deal directly with representatives of the Owner, but 
shall handle all matters connected with this Subcontract, the work, or the furnishing of the materials or payment 
therefor, exclusively through the Contractor, unless otherwise directed in writing by the Contractor. 

(r) This Subcontract shall be governed by the laws of the State of Maryland, without regard to principles of 
conflict of laws.  Any action or suit arising hereunder shall be brought in the jurisdiction where Contractor’s principal 
office is located without regard to principles of conflict of laws or forum non conveniens.  In the event of litigation 
between them, Contractor and Subcontractor waive trial by jury. If requested by Contractor, Subcontractor agrees to 
submit any dispute under this Subcontract to arbitration under the Construction  Industry Rules of the American 
Arbitration Association, or pursuant to any Arbitration procedure and rules governing the General Contract, if any. 

(s) Neither party hereto may waive or release any of its rights under this Agreement, except in writing. The waiver 
by either party hereto of any breach of any provision of this Subcontract shall not be construed as, or constitute, a 
continuing waiver, or a waiver of any other breach of any provision of this Subcontract. 

(t) If any provision of this Agreement is held by a Court of competent jurisdiction or arbitrator(s) to be invalid or 
unenforceable, whether in whole or in part, such provision shall be ineffective only to that extent without invalidating 
or rendering unenforceable any valid portions of the provision and/or any other provision of this Subcontract. 

(u) The Parties agree that they have both had  the opportunity to obtain the assistance of counsel in reviewing  the 
terms of this Subcontract prior to execution, and as such this  Subcontract shall be construed neither against nor or in 
favor of either party, but shall be construed in a neutral manner. 

(v) Owner shall be considered a third party beneficiary of all of Contractor’s rights under the Subcontract, but not 
the obligations. Subcontractor shall have no rights or claims directly against Owner except to the extent of any 
mechanic’s lien rights available by statute. All other legal or equitable claims by Subcontractor, including claims 
against Owner of quantum meruit or unjust enrichment, are hereby waived and released. This Subcontract and the 
exhibits attached hereto and incorporated by reference herein contain the entire agreement of the parties with respect to 
the subject matter of this Agreement, and supersede all prior negotiations, agreements and understandings with respect 
thereto.  This Subcontract may be amended only in writing signed by both Contractor and Subcontractor. 

 
ARTICLE 10. SUBCONTRACT AMOUNT—The Contractor agrees to pay the Subcontractor for the performance of 
its work hereunder the following sum or sums, which shall unless otherwise specified, include all taxes, insurance 
premiums, charges for permits and all other fees and charges, and shall be firm and binding on the Subcontractor for 
the work and not conditioned upon a firm completion date or on any labor increases or material escalation costs which 
might occur during the course of construction:       
Percentage fees for overhead and profit for extra work, subject to the provisions of Article 6 hereof, shall be:  10% for 
work performed by Subcontractor’s own forces and 5% for work performed by its subcontractors and suppliers. Sub-
subcontractor shall likewise be entitled to 10% for work performed by their own forces and   0% for work performed 
by their subcontractors and suppliers. No fee will be allowed on overtime premiums. Such percentages include all 
office overhead and supervision above the foreman level.  
 
ARTICLE 11.  CONTRACT ALTERATIONS AND OMISSIONS—Any terms and conditions, to the extent inserted 
or added as part of an exhibit hereto by Contractor into this Subcontract, are hereby acknowledged by both parties to 
form a part of this Subcontract.  In the event any terms and conditions are inserted or added as part of an exhibit hereto 
by Subcontractor, such terms and conditions shall only become part of this Subcontract if, and only if, each such term 
or condition is initialed by both Parties.  In the event of conflict between any such properly added terms and conditions, 
and the standard terms in this Subcontract, the added terms and conditions shall prevail. In the event any such changes 
to this Subcontract form, including alterations and omissions noted thereon, are inconsistent with the requirements of 
the second sentence of Article 3(a), the requirements of the second sentence of Article 3 (a) shall prevail in all respects.  
  

[SIGNATURES ON FOLLOWING PAGE]
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above 
written. 
 
SUBCONTRACTOR:  CONTRACTOR: 
       THE WHITING-TURNER CONTRACTING COMPANY 
 
BY:  /subsigner/  BY:  /vpsign/                                                                  /PM/  
  SIGNATURE  SIGNATURE 
 

              

PRINTED NAME AND TITLE      PRINTED NAME AND TITLE 

 
DATE:  /subdate/  DATE:  /vpdate/  
 
 
WITNESS:  /subwitness/  WITNESS:  /vpwitness/  
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LIST OF EXHIBITS 
 

The Exhibits listed below are hereby incorporated into this Subcontract: 
 
          Exhibit A – Insurance 
          Exhibit B – Scope of Work  
          Exhibit C – EEO Letter
          [List other exhibits, if any] 

Exhibit D - Contract Documents 
Exhibit E - Contract Modifications 
Exhibit F - Union Agreement 
Exhibit G - Pricing Schedule 
Exhibit H - Alternates 
Exhibit I - Unit Prices 
Exhibit J - Labor Rates 
Exhibit K - Miscellanous Bid Data 
Exhibit L - Equipment Rate Schedule 
Exhibit M - S/MBE Program 
Exhibit N - University of Connecticut Subcontract Form 
Exhibit O - Alcohol/Drug Policy 
Exhibit P - Milestone Project Schedule 
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EXHIBIT A 

 

INSURANCE 

 
GENERAL INSURANCE REQUIREMENTS 

Prior to commencement of any work on the Project, Subcontractor shall, at its own expense, maintain, during the 
term of this Subcontract and any extensions thereof, the following insurance in the forms and with limits to satisfy both 
the requirements listed on this Exhibit A and those specified by the Subcontract and/or any other applicable Contract 
Documents. 
 

All insurance policies must be from insurers authorized to conduct business within the state(s) where the project is 
located. The insurance companies must also have a Best's Rating of at least "A-" and a financial size of "Class VII" or 
better. Subcontractor shall disclose and shall be responsible for payment of any deductibles or self insured retention 
under these policies.  No self-insured retentions shall be allowed under any of Subcontractor’s policies without prior 
written consent of Contractor.  Failure to adhere to these requirements shall constitute a material breach of the 
Subcontract. 
 
WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE 

This insurance will pay the subcontractor's obligations under appropriate worker's compensation statutes, 
including federal benefits under the U.S. Longshore and Harbor Workers Compensation Act, the Federal Employers’ 
Liability Act and the Jones Act, covering all employees who perform any of the obligations of the Subcontractor under 
this Subcontract.   

 
Employers liability coverage shall provide limits of at least $500,000 each accident for bodily injury and $500,000 

each employee for disease. The policy limit for disease shall be at least $500,000. 
 
For Connecticut projects, Subcontractor hereby agrees that Whiting-Turner is reimbursing Subcontractor a 

sufficient amount as payment for the Workers Compensation Premium for its workers on this Project. 
 
COMMERCIAL GENERAL LIABILITY INSURANCE 
        This insurance must be written on Standard ISO CGL Form CG 00 01 on an "occurrence" basis, responding to 
claims arising out of occurrences which take place during the policy period. The commercial general liability coverage 
limits shall be the maximum limits available under the policy, but in no event less than, the following:  
 $1,000,000 each occurrence for bodily injury and property damage  
 $1,000,000 each incident for personal and advertising injury  
 $2,000,000 products-completed operations aggregate  
 $2,000,000 general aggregate 
 

The general aggregate limit shall apply separately to each project. The products and completed operations 
coverage is to be maintained for a period  at least  equivalent to the period under which the Contractor is potentially 
liable for work performed whether under the Contract Documents and/or at law, whichever period is greater. The 
Whiting-Turner Contracting Company is to be included as an additional insured. 

 
The contractual liability coverage shall include protection for the subcontractor from claims arising out of the 

liability assumed under the indemnification provisions of the Subcontract. There shall be no separate exclusion for 
liability arising out of explosion, collapse and underground hazards (XCU) or subsidence, if the scope of  
subcontractor’s work  involves digging, excavation, grading, or use of explosives.  

 
BUSINESS AUTOMOBILE LIABILITY INSURANCE 

This insurance shall apply to any auto, including all owned, hired and non-owned vehicles, to a combined single 
limit of at least $1,000,000 each accident. For those subcontractors subject to the Motor Carrier Act of 1980, the Motor 
Carrier Act endorsement # MCS-90 should be attached to the policy, with a primary limit of at least $1,000,000 each 
accident. 

Any statutorily required "No-Fault" benefits and uninsured/underinsured motorists’ coverage should be included. 
Any deductible under this policy must be disclosed and will be fully assumed by the subcontractor. 
 
UMBRELLA EXCESS LIABILITY INSURANCE 

This insurance must provide coverage in excess of the limits of employers’ liability, commercial general liability 
and business automobile liability.  The umbrella coverage limits shall be the maximum limits available under the policy 
which shall be at least $5,000,000 each occurrence and a $5,000,000 aggregate and include coverage as broad as the 
primary insurance. 
 
PROOF OF INSURANCE/ENDORSEMENTS/ADDITIONAL INSURED REQUIREMENTS 

Prior to commencing work and throughout the Subcontract term and any extensions thereof, as a material term of 
the Subcontract, Subcontractor shall provide Whiting-Turner with certificates of insurance using the ACORD form or 
its equivalent executed by a duly authorized representative of each insurer and with copies of any necessary riders or 
endorsements attached.  Such riders and endorsements shall be in a form reasonably acceptable to Whiting-Turner, 
evidencing that Subcontractor’s insurance coverage is in compliance with the insurance requirements set forth in this 
Exhibit A and in the Contract Documents.  
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All insurance policies shall be endorsed to provide at least 30 days prior written notice to Whiting-Turner of 
cancellation or non-renewal of any insurance provided pursuant to this Exhibit A or at least 10 days notice of 
cancellation due to non-payment of premiums.   

 
Whiting-Turner, the Owner and other entities as  required by the Contract Documents or otherwise required by 

Owner or Contractor shall be named as an additional insured under the Commercial General Liability, Auto Liability 
and Umbrella Excess Liability policies of insurance, and special policies listed below if applicable, per standard ISO 
endorsement forms 2010 (11/85) for Ongoing Operations and Products/Completed Operations, if available, or 
otherwise per standard ISO endorsement forms 2010 (07/04) for Ongoing Operations and 2037 (07/04) for 
Products/Completed Operations, or equivalent. Coverage’s shall be maintained by Subcontractor for itself and for the 
additional insureds for a period  at least  equivalent to the period under which the Contractor is potentially liable for 
work performed whether under the Contract Documents and/or at law, whichever period is greater.  Such insurance 
shall include cross-liability coverage as provided under standard ISO forms separation of insured clause. It is expressly 
agreed and understood by and between Subcontractor and Whiting-Turner that the insurance afforded the additional 
insureds shall be the primary insurance and that any other insurance carried by Whiting-Turner shall be excess of all 
other insurance carried by the Subcontractor and shall not contribute with the Subcontractor’s insurance.  Subcontractor  
further agrees to provide endorsements on its insurance policies as required to comply with these requirements.     
Subcontractor further agrees to include, to the fullest extent permitted by applicable law, the following language on its 
insurance certificate to acknowledge compliance with these requirements; however, Subcontractor’s failure to provide 
such endorsements or acknowledgement shall not affect Subcontractor’s agreement hereunder: 

 
“Whiting-Turner, the Owner,[insert the names of additional insured entities] and other entities as required by the 

Contract Documents or otherwise required by Owner or Contractor  are Additional Insured’s under these liability 
insurance policies on a primary and non-contributory basis for Ongoing Operations and  for Completed Operations 
and such coverage shall comply with the provisions of standard ISO endorsement forms. A Waiver of Subrogation in 
favor of the above listed parties shall apply to all policies required under this Subcontract. Additional Insured’s shall 
be provided at least 30 days prior notice of cancellation or non-renewal, or at least 10 days notice of cancellation due 
to non-payment.”   
 
 In the event applicable State law prohibits any of the above language from being included in Certificates of 
Insurance, Subcontractor shall provide a Certificate of Insurance reflecting coverage provided in policies for Additional 
Insured status for ongoing and product completed operations, Waivers of Subrogation, and a 30 day cancellation notice.  
The Certificate of Insurance shall contain wording from the policies and endorsements verifying the foregoing are 
covered by the policies and endorsements.  Notwithstanding any other provisions to the contrary herein or in the 
Subcontract, the additional insured obligations herein are independent obligations from any indemnity obligations 
under the Subcontract, such that in the event any or all of the indemnity obligations under the Subcontract are 
determined to be void or otherwise unenforceable, the additional insured obligations shall remain in full force and 
effect.  
 
WAIVER OF SUBROGATION 
        Subcontractor hereby waives all rights of subrogation against Owner, Whiting-Turner, the Architect and its 
consultants, and any of Subcontractor’s sub-contractors and consultants, and their respective trustees, directors, 
officers, employees and agents for recovery of damages to the extent those damages are covered by any insurance 
policies the Subcontractor is required to maintain as set forth herein.  Subcontractor agrees to obtain, at its own cost, 
and deliver to Whiting-Turner copies of any endorsements necessary to provide such a waiver under the applicable 
insurance coverage. 
 
SPECIAL COVERAGE – IF APPLICABLE  
1.  Mold/Fungi – If the scope of Subcontractor’s work involves exterior insulated finish systems (EIFS) the 
construction of the building envelope (skin, windows, waterproofing, roofing, flashings, etc.), plumbing systems or 
HVAC systems, or could cause or contribute to water intrusion or the development of “mold”, “fungi” or “bacteria”, 
the Subcontractor’s general liability policy shall not contain any exclusion for such exposures.  If Subcontractor’s 
general liability policy excludes such coverage, then  Contractor  may require the Subcontractor to carry Pollution 
Liability Insurance with mold specifically endorsed as a pollutant. 
2.  Pollution – If the scope of services or work under this Subcontract could result in a potential environmental hazard, 
including but not limited to, transportation, handling or abatement of hazardous substances, or involve work such as 
demolition, earthwork, or utilities that could result in a potential environmental exposure, Subcontractor shall purchase 
and maintain  Pollution Liability Insurance which shall be on an occurrence basis with a limit as required by contractor,  
which shall be not less than $2,000,000 per claim.    If Subcontractor can only provide this insurance on a “claims 
made” basis, such policy shall provide an “additional reporting period” endorsement providing coverage for at least 
two years beyond project completion or such longer period of time as specified in the contract documents. 
3.  Blasting – If the scope of the Subcontractor’s work involves any blasting operations, Subcontractor agrees to 
provide specific evidence, to the satisfaction of Contractor, that the insurance policy covers such operations. 
4.  Professional Liability – If the scope of Subcontractor’s work involves the performance of any design/engineering  
and Subcontractor’s general liability policy excludes such coverage, Subcontractor and engineers working under the 
Subcontractor shall each have Professional Liability coverage with limits as required by Contractor, which shall not be 
less than $2M per claim or the value of the Subcontract, whichever is greater.  Unless otherwise agreed to by 
contractor, this policy shall provide an “additional reporting period” endorsement providing coverage for at least two 
years beyond project completion or such longer period of time as specified in the contract documents. 
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A. General Scope of Work  
 

See Part Four of the Construction Administration Handbook (CAH) dated May 19, 2015.  The scope of 
work shall include all items listed in the General Scope of Work as they apply to the work in each 
Subcontract unless specifically noted otherwise in the specific scope requirements.  Each Subcontractor is 
responsible for all drawings and specifications.  Each Subcontractor shall be conscious of all scopes of work 
as it pertains to coordination, scope overlap, and scheduling. 

 

B. Specific Scope of Work  

 
This work shall include all labor, supervision, material, tools, equipment, shop drawings, submittals, layout, 
unloading, scaffolding, ladders, hoisting, transportation, taxes, permits, engineering, support functions, 
insurance, bonds, and any other items or services necessary for and reasonably incidental to the proper 
execution and completion of the work, whether temporary or permanent, in accordance with all drawings, 
specifications, addenda, general conditions, requirements, and other related documents as indicated herein.  
The scope of work shall include but not be limited to the following: (All work shall be furnished and installed 
unless specifically noted otherwise herein): 

 
1) Coordination with other trades as required. 

 
2) All drawings and specifications are applicable to the performance of this contract. 
 
3) Subcontractor shall provide their proposed detailed schedule, schedule of values, and site specific safety 

program within five (5) calendar days of award.  
 
4) Perform all work in sequence with phasing, logistics, and project schedule.  There is no guarantee work 

will be continuous.  Out of sequence work will be repaired/remediated at cost to this subcontractor. 
 
5) Detailed shop drawings of topping slabs within 10 days of contract award. Include all joint locations 

(control, expansion, and construction joints).  
 

6) Subcontractor shall provide all layout of own work.  Commencement of work by this subcontractor in any 
area shall designate acceptance of the substrate, including the layout/elevation, at which point any further 
remediation shall be the responsibility of this subcontractor. 

 
7) All topping slabs, including all expansion joints, joint fillers, sealants, bond breakers, pour stops, divide 

strips, curing, polishing, etc. for a complete system.  
 
8) Preparation of all flooring substrates required for a complete flooring installation. 
 
9) Setup and maintain negative air throughout construction areas during dust creating activities, negative air 

machines are to have HEPA filters.  Filters are to be monitored and changed per manufacturer’s 
recommendation.  A minimum of one negative air machine per 1,000SF will be required.  Failure to 
provide adequate negative air will result in cleaning at cost to this subcontractor. 
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10) Verify all existing conditions in the field as soon as the work by other trades has been completed and no 
later than 3 weeks prior to this Subcontractor starting field work in a given area.  This field verification 
shall be used to determine any conditions which would impact the work of this scope.  Failure to perform 
this field verification in a timely manner may result in a delay in the necessary corrective action.  No 
additional compensation (time or monetary) shall be considered due to delays in this Subcontractor’s 
installations as a result of conditions which were not identified by this Subcontractor with adequate 
advance notice for corrections. 

 
11) Verify that air and surface temperature, moisture and humidity conditions are suitable for installation of 

this work prior to start of installation.  No additional compensation (time or monetary) will be considered 
due to Subcontractor’s failure to identify conditions that could adversely affect the installation of this 
work. 

 
12) All final finished samples and mock-ups of product for review and approval by the architect.  

 
13) Installation of temporary dust protection (at the kitchen/vestibules) and modification to temporary 

partitions at stair G on upper level during Winter Break for the slab polishing. 
 
14) Removal of temporary transition strip between topping slab and other flooring materials (installed by 

others) at the time of slab polishing.  
 
15) Provide compliant background checks of all employees scheduled to be working onsite within 5 days of 

contract award.  Compliant background checks are those meeting the requirements set forth by the 
University of Connecticut (see Section 19 of the Construction Administration Handbook).  Costs for the 
background checks (assume $100/person) will be paid directly to the contractor hired by Whiting-Turner.  
Result will be sent to Whiting-Turner and the appropriate contractor.  Should the individual fail the 
background check he/she will be removed from the jobsite and not allowed re-entry. 

 

C. Schedule 

 

1. Time is of the essence on the project.  The Subcontractor is responsible for all efforts, methods, 
procedures and costs required to meet or better the schedules dates.  If, at any time, it is determined 
by The Whiting–Turner Contracting Company or the Owner that the Subcontractor is not on schedule 
for any reason within the control or responsibility of the Subcontractor, the Subcontractor shall 
increase its manpower or work such overtime as is required to bring the work back within the Project 
Schedule.  Such additional efforts shall be performed at no additional cost to The Whiting–Turner 
Contracting Company or the Owner.  

 

2. Subcontractor shall provide within 10 calendar days of award, a Project Schedule, showing 
sequencing of the work and demonstrating how overall schedule dates (as outlined by Whiting–
Turner) will be met.  At a minimum, schedule should include activities such as shop drawings, review 
& approvals, fabrication, mobilizations, removals (if applicable), and major items of construction. 
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3. For issuance by WT at the weekly progress meetings, the Subcontractor shall submit a “Two Week 
Progress Schedule” to The Whiting–Turner Contracting Company.  This schedule shall detail 
accurately the specific work activities that will be performed by the Subcontractor during the two 
weeks following the progress meeting and also the “actual dates” for the activities completed one 
week prior.  Both the “Project Schedule” and the “Two Week Progress Schedule” shall include 
anticipated and actual manpower levels.  Coordinate all activities with the overall WT Milestone 
Schedule. 

 

4. All Schedules submitted by this Subcontractor shall be reviewed by The Whiting-Turner Contracting 
Company and revised and resubmitted by the Subcontractor as deemed necessary by Whiting-Turner.  
Not requiring resubmission does not indicate acceptance of the schedule as presented. 

 

5. In addition to the schedule requirements above, Subcontractor shall assist The Whiting–Turner 
Contracting Company in updating the overall WT Milestone Schedule, as it applies to each 
Subcontractor’s work activities.  This will include cost allocation of the contract value within 
appropriate activities of the master schedule and will include subsequent change orders. 

 

6. The proposed schedule for this project is outlined in this subcontract.  It is understood that the 
schedule is of the essence on this project and each Subcontractor is responsible for completion of its 
work in coordination with the work of all other Subcontractors within the required sequence and time 
frame so that the established schedule is met. 

 

7. The proposed schedule includes “estimated” start dates for the construction activities.  In the interest 
of the overall project, W–T reserves the right to alter the sequencing of activities in order to 
accommodate project conditions and/or Owner requirements.  It is understood that the Subcontractor 
shall be obligated to complete its activities within the specified duration regardless of the actual start 
date.  Subcontractor agrees to meet or better each duration. 

 

8. All shop drawings and submittals must be submitted within duration shown on the contract schedule 
or if not specifically identified within 30 calendar days of award to ensure delivery of all materials 
and equipment to meet the established schedule.  The Subcontractor shall allow a minimum of three 
(3) weeks for review of submittals and shop drawings.  Critical activities must be expedited by the 
Subcontractor and identified on the submittal cover sheet. 

 

9. The proposed schedule durations include anticipated impacts due to normal weather.  It is agreed that 
weekends shall be used as makeup days for time lost during the week due to weather as necessary to 
maintain the schedule. 

 

10. All work, or applicable portions of the work, shall be sufficiently complete including start-up and 
functional testing as required for Owner’s fit–out, use and occupancy and all required approvals and 
permits for use and occupancy shall have been issued by the appropriate authorities by the established 
“Date of Substantial Completion” of the work, or applicable portion thereof. 
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11. All punchlist work and project closeout documentation shall be completed and approved by the 
Owner and Architect by the “Date of Final Completion” which shall be no later than 30 calendar days 
after the Date of Substantial Completion.  Any uncompleted punchlist items after this date will be 
completed by Whiting–Turner and backcharged to the appropriate Subcontractor.  Final invoices will 
not be processed until final completion of the work and certification of same by WT, the Owner and 
Architect. 

 

12. It is understood that the adjacent properties will be fully operational throughout the performance of 
this work and all Subcontractors must exercise special care and make special provisions to maintain 
safe access/egress and to minimize disruption of the adjacent properties’ operation. 

 

13. There is no guarantee of continuous work.  Subcontractor shall work in all areas as they become 
available and as directed by Whiting–Turner.  Subcontractor shall include the inefficiencies, 
remobilizations, supervision and manpower necessary to run separate and independent crews as 
necessary to meet the schedule and phasing plans. 

 

14. Subcontractor recognizes delays of their activities directly affecting other trades will be their 
responsibility to remedy.  Remedy may include backcharges to offset delay claims presented by other 
trades. 
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Dear Subcontractor:  
  
As a government contractor, The Whiting-Turner Contracting Company must comply with the provisions of Executive 
Order 11246, the Rehabilitation Act, or the Vietnam Era Veterans’ Readjustment Assistance Act, and other existing laws 
related to Equal Employment Opportunity (EEO). Part of our commitment to EEO is to employ and advance in 
employment, and shall not discriminate against individuals on the basis of their race, color, religion, sex, national origin, 
sexual orientation, gender identity, status as a qualified individual with a disability or protected veteran (meaning disabled 
veterans, recently separated veterans, active duty wartime or campaign badge veterans, and Armed Forces service medal 
veterans.)  
  
You can support and share in our commitment when you assist us with project staffing needs. We encourage you to help 
identify qualified applicants for employment consideration. Whenever possible, please utilize qualified minorities, women, 
qualified individuals with disabilities, and protected veterans.   
  
Although, we specifically have requested that you(r) company utilize minorities, women, qualified individuals with a 
disability and protected veterans, Whiting-Turner welcomes  all qualified personnel regardless of any legally protected 
status.   
  
You are requested to take appropriate action to assist us in complying with our policy and to comply with your own 
affirmative action obligations.  
  
  
Sincerely,   
  

David McGinnis  
  
David M. McGinnis  
Vice President &  
Equal Employment Opportunity Officer
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The following documents listed are hereby acknowledged by both parties and form part of this Contract.  These contract 
documents are accepted as modified in the attached addendum section of this Subcontract: 
 

Item Document Date 

#1) Construction Documents Project Manual Project #901820 Volume #1, #2, and #3 
(see specification list in Part 15 of the CAH) 

April 23, 2015 

#2) Construction Documents Drawings Project #901820 
(see drawing list in Part 15 of the CAH) 

April 23, 2015 

#3) Amenta/Emma Addendum #1 April 2, 2015 

#4) Amenta/Emma Addendum #2  April 7, 2015 

#5) Amenta/Emma Addendum #3 May 5, 2015 

#6) Amenta/Emma Addendum #4 May 18, 2015 

#7) Whiting-Turner Construction Administration Handbook (CAH) May 19, 2015  

#8) Schedule U005(see Exhibit P of Form of Proposal and Subcontract) Run date: May 19, 2015 
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I.  Liquidated Damages: 

References to Substantial Completion dates shall be construed to mean “Milestone Activities” related to each 
scope of work.  Failure by this Contractor to meet or better their scope of work durations shall result in a 
backcharge to this Subcontractor for the liquidated damages associated with the delay on a calendar day basis.  
Adequate monies to cover potential liquidated damage costs will be withheld until Substantial Completion is 
obtained.  Any liquidated damages not so deducted from any unpaid amounts due the Subcontractor shall be 
payable to the Owner at the demand of the Owner, together with interest from the date of the demand at the 
legal rate. 

 
In the event that the Work on the Project is not substantially completed by the Substantial Completion Date, 
as said date may be adjusted, the Construction Manager shall be entitled to retain or recover from the 
Subcontractor(s), as liquidated damages and not as a penalty, liquidated damages at the rate of $30,000.00 per 
day, from the adjusted Substantial Completion Date until the Project is substantially completed.  Such 
liquidated damages are hereby agreed to be a reasonable pre-estimate of damages the Owner will incur as a 
result of delayed completion of work.  The Owner shall be entitled to recover actual damages incurred as a 
result of delayed completion of work. 

 
 

II.  Page SC10 Exhibit A - Insurance: 
 

Workers Compensation and Employers Liability Insurance 
 
In lieu of each contractor carrying the $500,000 limit per accident for bodily injury and a $500,000 limit per 
each employee for disease as shown in Exhibit A each Subcontractor is required to carry a $1,000,000 limit 
per accident for bodily injury and a $1,000,000 limit per each employee for disease.  The policy limit for 
disease shall be at least $1,000,000. 

 
 

III.  Commercial General Liability Insurance 
 

In addition to all other requirements, Commercial General Liability Insurance must be maintained for a period 
of three (3) years after final completion of the Work. 
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In the event that Subcontractor utilizes union labor for any portion of the work performed under this Agreement, 
Subcontractor shall, not later than the date of execution of this Agreement, ensure that there will be no work 
stoppages by employees represented by Union and employed by Subcontractor. 
  
One or more Subcontractors working on the Project may be non-union, open-shop Subcontractors.  It is understood 
that in consideration for the Construction Manager’s agreement to contract with the Subcontractor, the Subcontractor 
agrees that if any union whatsoever establishes a picket line, whether organizational, informational, or otherwise, it 
will urge its employees to continue working and to promptly and regularly report for work. 
 
In the event that the Subcontractor's employees refuse to work, or otherwise delay construction, and the Subcontractor 
cannot supply a sufficient number of properly skilled workers and supplies of proper quality, it may be considered a 
default pursuant to Article 7 of the Contract.
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I. BASE PRICE  

Having carefully examined and considered the Bid Package provided to us dated May 19, 2015, we hereby submit our 
price for all work covered by the bid documents.  The cost to supply a Payment & Performance Bond should be included 
in the base bid amount.   

Base Bid (in words) 

 
 

XX/100  ($                                                   .00) 

                                                                                                                                                           (in numbers) 
   

Base Bid Breakdown          

     

  Item Description Qty Unit Amount 

     

1.  Phase 1 

 

 

 

$                                .00 

2.  Phase 2   $                                .00 

3.  Phase 3   $                                .00 

4.     $                                .00 

5.  Payment & Performance Bond 1 LS $                                .00 

6.  CT Sales Tax 1 LS $                                .00 

7.  

 

Miscellaneous:  

(describe)   $                                .00 

  

TOTAL BASE BID: $                                                    .00 

Above quantities are for accounting purpose only.  Subcontractor is responsible for quantities as indicated on the 
contract documents. 
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II. ADDENDA 

We hereby acknowledge receipt of the following addenda: 
 

 

 

 

III. MISCELLANEOUS 

A. ACCEPTANCE PERIOD 

 All prices quoted are firm if accepted within ninety (90) days from bid due date. 

B. In the event an award is made to Construction Manager and, through no fault of the Construction Manager, is canceled at 
any time during performance of this contract, this Subcontractor is to be reimbursed for the Subcontractor’s out–of–
pocket costs only (no additional overhead and profit). 

 (NO OTHER COMPENSATION WILL BE MADE) 

C. SALES TAX 

This project is exempt from State and Local sales tax per the referenced Tax Exempt Forms.  All pricing furnished for 
this contract (including unit prices and change order pricing) shall exclude these costs with the exception of all incidental 
taxes required by CT Statute for rentals, etc.  This subcontractor remains responsible for the taxes required by CT 
Statute.  Reference Part Five of the CAH for a copy of the Tax Exempt Form.
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I. REQUESTED ALTERNATES 

The following alternate prices are complete in every respect, including all labor, material, taxes, equipment, bond, etc.  If 
any or all alternates are accepted, no additional compensation will be allowed for scope related to the alternate. 

 

1.   Alternate #1:  Alternate Curbing Material.  Refer to Civil Drawing C1.00    

Unit 31A:   
1. Furnish and install precast curbing in lieu of granite curbing in areas identified as “Alternate #1” on drawings 

C0.00 through C6.03. 
 

PRICE:  ADD/DEDUCT AMOUNT  $   .00 

 

2. Alternate #2:  All window sealant and exterior limestone repair work as outlined in drawings A2.01, A2.02, 

and A2.04    

Unit 04A:    
1. Replace all vertical and horizontal joints at the exterior band of limestone as outlined in drawings A2.01 

and A2.02. 
 
Unit 08A:    

1. All window sealant repair work as outlined in drawings A2.01, A2.02, and A2.04 including removing and 
replacing screens as necessary to accommodate the wet glazing.  This scope includes the abatement, as 
well as caulk between glass/frame and frame/masonry.  All work on A2.04 should be included in this 
alternate. 

 
 

PRICE:  ADD/DEDUCT AMOUNT  $   .00 

 

3.   Alternate #3:  All handrails and guardrails within stairs as noted on drawings    

Unit 05A:    
1. All work associated with the fabrication and installation of new handrails identified as “Alternate #3” on 

drawings A5.01 through A5.05 
2. Removal of existing guardrails and handrails (to the metal dumpster) for installation of new handrails 

identified as “Alternate #3” on drawings A5.01 through A5.05 
 

 

PRICE:  ADD/DEDUCT AMOUNT  $   .00 

 

4.   Alternate #4:  Sod to be installed in lieu of seeding for all lawn restoration areas.    

Unit 32A:   
1. Provide full stacked sodded grass at all lawn restoration areas, which are shown as seeded in the 

documents. 
 

PRICE:  ADD/DEDUCT AMOUNT  $   .00 
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II. VOLUNTARY ALTERNATES – Value Engineering, Cost Savings, and Improvements 

 

We have developed “voluntary alternates” prices as set forth below.  It is the intent of these alternates to yield to the 
Owner basically the same finished product in terms of function, quality, and performance had the specified 
material/work been utilized, while at the same time offering the Owner savings in total cost. 
 
The prices quoted are complete in every respect and include monies necessary to make all changes to the project to 
implement each alternate. 
 
Describe each voluntary alternate with adequate detail to allow full review and decision related to the 
acceptance/rejection by the Owner.  All suggestions must maintain a code compliant final product.   
 
Discounts/credits to combine multiple packages into one should be listed as voluntary alternates. 

Voluntary Alternates will not be used as a basis to determine the lowest responsible bid. 

Item Description of Alternate  Credit 

1.   $(                       .00) 

2.   $(                       .00) 

3.   $(                       .00) 

4.   $(                       .00) 

5.   $(                       .00) 

6.   $(                       .00) 



Putnam Refectory Renovation Project  Bid Package 

UCONN Project #901820 Unit #03B – Polished Topping Slab 
 

UCONN – Putnam Refectory Renovation Project  

Exhibit I – Unit Prices 
 

Initialed By: 
Construction Manager: __________ 

 
Subcontractor: __________ 

SC25 

The following unit prices will be applied to applicable changes and are complete in every respect, including all labor, material, 
taxes, equipment, bond, etc., and shall not include overhead and profit, unless noted otherwise. 
 

All applicable changes will be priced based on the approved Unit Prices, at Whiting-Turner’s discretion if lump sum or time and 
materials costs cannot be agreed to in advance. 
 

All unit prices are subject to review and approval by Whiting–Turner and the Owner. 

Item Description  Unit  Unit Price 

      

1. Polished Topping Slab “TS-1” (Prep, Placement, Cure & Polish)  SF  $ 

2. Polished Topping Slab “TS-2” (Prep, Placement, Cure & Polish)  SF  $ 

3. Protection of Slab  SF  $ 

4.     $ 

5.     $ 

6.     $ 

7.     $ 

8.     $ 

9.     $ 

10.     $ 

11.     $ 

12.     $ 

13.     $ 

14.     $ 

15.     $ 
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SUBCONTRACTOR:  Valid FROM / TO:  

TRADE CLASSIFICATION:    
 (Provide one of these sheets for each trade to be used) 
 

Labor rates for extra work will be calculated per the following and are to be filled out in their entirety on this form. 

 Percentage "A" "B" "C" 

   Straight Time Over Time Double Time 

BASE RATE 
 $ $ $ 

TAXES     

 FICA     

 Federal Unemployment     

 State Unemployment     

INSURANCE     

 Workman's Compensation     

 Disability Insurance     

                   

      

BENEFITS (please list)     

      
      
      
      
      
      
      

      

TOTAL  $ $ $ 

 
Notes: 
1. Base Rate is to be published rate per applicable prevailing wage and is not to include overhead, profit, training or parking. 

2. Insurance is for labor related insurance only (i.e. Workers Compensation, Disability, etc.) and is not to include General Liability, 

Umbrella, Automobile or Equipment Insurance. 

3. Insurance shall not be greater than straight time rates for premium or shift time work. 
4. All final rates are subject to review and approval by Whiting-Turner, University of Connecticut, and State Auditing Agency.  Data 

provided herein for information only and subject to final adjustment. 
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SUBCONTRACTOR:  Valid FROM / TO:  

TRADE CLASSIFICATION:    
 (Provide one of these sheets for each trade to be used) 
 

Labor rates for extra work will be calculated per the following and are to be filled out in their entirety on this form. 
 Percentage "A" "B" "C" 

   Straight Time Over Time Double Time 

BASE RATE 
 $ $ $ 

TAXES     

 FICA     

 Federal Unemployment     

 State Unemployment     

INSURANCE     

 Workman's Compensation     

 Disability Insurance     

                   

      

BENEFITS (please list)     

      
      
      
      
      
      
      

      

TOTAL  $ $ $ 

 
Notes: 
1. Base Rate is to be published rate per applicable prevailing wage and is not to include overhead, profit, training or parking. 

2. Insurance is for labor related insurance only (i.e. Workers Compensation, Disability, etc.) and is not to include General Liability, 

Umbrella, Automobile or Equipment Insurance. 

3. Insurance shall not be greater than straight time rates for premium or shift time work. 
4. All final rates are subject to review and approval by Whiting-Turner, University of Connecticut, and State Auditing Agency.  Data 

provided herein for information only and subject to final adjustment. 
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I. SUBCONTRACTORS  

We plan to use the following 2nd tier subcontractors for portions of this work, notably:  

Name of 2
nd

 tier subcontractor 

(attach DAS certificates for each subcontractor as applicable)  

Anticipated Contract 

Value  

S/MBE 

Status 

     

     

     

     

     

     

     

     

     

 

II. MANHOURS by Exhibit F – Price Schedule 

 (Manhours shown are to be used for evaluation of bids only) 

Approximate TOTAL Dollar Value of all Field Labor for this bid $    .00 

(Complete schedule below) 
 Our estimate of the total number of field manhours necessary to complete this work is as follows: 

  Item Description of Work Manhours  

1.  Phase 1  Manhours 

2.  Phase 2  Manhours 

3.  Phase 3  Manhours 

4.    Manhours 

5.  Misc:   Manhours 

 

TOTAL:  Manhours 
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Equipment Rates are to be used for extra work only.  All equipment required to complete base scope of work is included in the 
Contract. 
 
Equipment Rates are not to exceed 75% of the most recent edition of the Rental Rate Blue Book for Construction Equipment 
(RRBB).  Rates include all fuel, taxes, maintenance, insurance, etc., as well as an allowance for overhead & profit.   
 
On equipment not owned by this Subcontractor, Whiting–Turner will pay the actual rental cost of the equipment plus 10% for 
overhead & profit.  Under no circumstance will Whiting–Turner pay more than the current fair market value of the piece of 
equipment.  At this point under rental, Whiting–Turner will pay for maintenance only.  At the end of the rental period the 
equipment will be returned to the Subcontractor. 
 

Rate to be used are determined by appropriate time frame as per this schedule:  Hourly for less than one day;  
Daily for one (1) plus days;  
Weekly for four (4) plus days;  
Monthly for three (3) plus weeks 

 

  
All final rates are subject to review and approval by W–T, Owner, and State Auditing Agency.
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Declaration 

It is Owner’s and Whiting Turner’s requirement that Small and Minority Businesses Enterprises (S/MBE) be afforded the 
maximum practicable opportunity to participate in the project. 

In order to ensure compliance with this requirement, the following specific actions shall be taken: 

1. This Subcontractor is excluded from this program.  
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THIS AGREEMENT made this _______ of 20___, by and between The Whiting-Turner 

Contracting Company a corporation organized and existing under the laws of Maryland a partnership 

consisting of an individual doing business as The Whiting-Turner Contracting Company hereinafter 

called the “Contractor” and _____________________________________________ a corporation 

organized and existing under the laws of ____________________ a partnership consisting of 

_______________________________________ an individual doing business as 

_______________________________________ hereinafter called the “Subcontractor”, 

 

WITNESSETH that the Contractor and the Subcontractor for the considerations hereafter 

named, agree as follows: 

 

1.  The Subcontractor agrees to furnish all labor and materials required for the completion of 

all work specified in the specifications for Unit of Work #03B – Polished Topping Slab and the Drawings 

referred to therein and Addenda No.(s) __________, and ___ for the University of Connecticut Project 

#901820 Putnam Refectory Renovation Project all as prepared by    Amenta Emma Architects for the 

sum of ________________________________________________________ 

($_____________________.00) and the Contractor agrees to pay the Subcontractor said sum for said 

work.  This price includes the following alternates: 

 

Alternate No.(s): None 

 

 (a) The Subcontractor agrees to be bound to the Contractor by the terms of the 

hereinbefore described Contract Documents (including all general and supplementary conditions 

stated therein which apply to his trade) and Addenda No.(s) ___________________, and ____, and to 

assume to the Contractor all the obligations and responsibilities that the Contractor by those 

documents assumes to the University of Connecticut, hereinafter called the “Awarding Authority”, 

except to the extent that provisions contained therein are by their terms or by law applicable only to 
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the Contractor. 

 

 (b) The Contractor agrees to be bound to the Subcontractor by the terms of the 

hereinbefore described documents and to assume to the Subcontractor all the obligations and 

responsibilities that the Awarding Authority by the terms of the hereinbefore described documents 

assumes to the Contractor, except to the extent that provisions contained therein are by their terms or 

by law applicable only to the Awarding Authority. 

 

2. The Contractor agrees to begin, prosecute and complete the entire work specified by the 

Awarding Authority in an orderly manner so that the Subcontractor will be able to begin, prosecute 

and complete the work described in this subcontract; and, in consideration thereof, upon notice from 

the Contractor, either oral or in writing, the Subcontractor agrees to begin, prosecute and complete 

the work described in this Subcontract in an orderly manner in accordance with completion schedules 

prescribed by the General Contractor for each subcontract work item, based on consideration to the 

date or time specified by the Awarding Authority for the completion of the entire work. 

 

3.  The Subcontractor agrees to furnish to the Contractor, within a reasonable time after the 

execution of this subcontract, evidence of workers’ compensation insurance as required by law and 

evidence of public liability and property damage insurance of the type and in limits required to be 

furnished to the Awarding Authority by the Contractor. 

 

4.  The Contractor agrees that no claim for services rendered or materials furnished by the 

Contractor to the Subcontractor shall be valid unless written notice thereof is given by the Contractor 

to the Subcontractor during the first forty (40) days following the calendar month in which the claim 

originated. 

 

5.  In the event of any conflict of inconsistency between the University of Connecticut’s 



Putnam Refectory Renovation Project  Bid Package 

UCONN Project #901820 Unit #03B – Polished Topping Slab  
 

UCONN – Putnam Refectory Renovation Project  

Exhibit N – University of Connecticut Subcontract Form 
 

Initialed By: 
Construction Manager: __________ 

 
Subcontractor: __________ 

SC33 
 

Subcontract form and the Contractor’s standard Subcontract form, the provisions of the University of 

Connecticut’s Subcontract form shall prevail.  Any standard Subcontract form used will be attached 

hereto as a supplement to the University of Connecticut’s Subcontract form. 

 

6. This agreement is contingent upon the execution of a general contract between the 

Contractor and the Awarding Authority for the complete work. 

 

IN WITNESS WHEREOF, the parties hereto have executed this agreement the day and year first 

above-written. 

 

SEAL     By: 

____________________________________________________________________ 

ATTEST     (Name of Subcontractor) 

 

 

 

 

SEAL     By: 

____________________________________________________________________ 

ATTEST     (Name of Contractor) 
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1. Declaration 

 
As a condition of this Subcontract with Whiting–Turner, this Subcontractor shall implement a policy regarding 
dangerous substances in the workplace.  This policy is in effect in order to protect the safety, health, and productivity of 
all employees working on the jobsite.  We require that you ensure that the following minimum requirements be met: 

 
 

a) It shall be unacceptable to bring onto Owner’s premises, property or jobsite, have possession of, have present in 
the body system, be under the influence of, use, consume, distribute or attempt to distribute, manufacture or 
dispense any form of narcotic, depressant, stimulant, hallucinogen, or any kind of perception–altering drug or 
controlled substance (excepting only the taking of a prescribed drug under the direction of a physician, to the 
extent it does not impair job performance or threaten safety, health, security or property), at any time during the 
hours between the beginning and end of a work day.  

 
b) It shall be unacceptable to bring onto Owner’s premises, property or jobsite, have possession of, be under the 

influence of, use, consume, distribute or attempt to distribute, manufacture or dispense any form of alcohol at 
any time during the hours between the beginning and end of your work day, whether or not on Owner’s 
premises, property, or jobsite. 

 
c) It shall be unacceptable to have possession of, be under the influence of, use, consume, distribute or attempt to 

distribute, manufacture or dispense drugs, alcohol or any other mind or perception–altering substance off 
Owner’s premises, property or jobsite, and outside working hours, that could or does adversely affect a person’s 
job performance, or anyone’s safety, health, security or property. 

 
d) It shall be unacceptable to refuse to cooperate in or submit to questioning, medical or physical tests or 

examination, or an inspection or search, when requested or conducted by governing officials. 
 

2. Drug Testing 

 
Whiting–Turner reserves the right to request Subcontractor to randomly select and test immediately any number of 
individuals while working on the project site as well as test anyone directly involved in an accident or unsafe act.  
Failure of the individual to take the test, or in the event the individual fails the test, Subcontractor shall immediately take 
appropriate steps to remove individual from the project job site.  
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Preconstruction

1000 WT/UConn Contract Execution 0 0 1 16MAR15 1

3000 WT Prequalification Package Assembly 5 0 3 17MAR15 19MAR15 1

3040 UConn Prequalification Package Approval 5 0 1 19MAR15 19MAR15 1

2970 CHRO Prequalification Package Approval 5 0 10 19MAR15 01APR15 A 1

1020 Construction Documents Complete 0 0 1 23MAR15 1

2950 Demolition Bid Period 21 0 22 26MAR15 24APR15 A 1

1010 Subcontractor Prequalification 20 0 13 01APR15 A 17APR15 A 1

3050 S/MBE Outreach Event 1 0 1 13APR15 A 13APR15 A 1

1650 Prequalification Review/Approval 8 0 3 20APR15 A 22APR15 A 1

1030 Subcontractor Bid 15 0 15 23APR15 A 13MAY15 1

2960 Demolition Bid Review 5 0 3 27APR15 A 29APR15 A 1

2980 Demolition Pricing Review by UConn 5 0 6 27APR15 A 04MAY15 1

2990 Demolition Package Change Order 1 0 2 04MAY15 05MAY15 1

4890 Extend 05A, 06A, 10A, 22A, 26B Bids 8 6 3 12MAY15 22MAY15 1

1040 GMP Submission 5 4 1 14MAY15 20MAY15 1

1070 Subcontractor Prequalification 11A & 21A & 04A 10 10 0 15MAY15 29MAY15 1

4870 Rebid 03B Package to Prequalified Contractor 10 10 0 15MAY15 29MAY15 1

1050 GMP Amendment 10 10 0 21MAY15 04JUN15 1

4910 WT Review 05A, 06A, 10A, 22A, 26B Package 5 5 0 26MAY15 01JUN15 1

4920 WT Review 03B Package 3 3 0 01JUN15 03JUN15 1

1200 Prequalification Review/Approval 11A & 21A & 5 5 0 01JUN15 05JUN15 1

4900 GMP Allowance Adjust 05A, 06A, 10A, 22A, 3 3 0 02JUN15 04JUN15 1

4880 GMP Allowance Adjustment 03B Change Order 5 5 0 04JUN15 10JUN15 1

1210 Subcontractor Bid 11A & 21A & 04A 10 10 0 08JUN15 19JUN15 1

4930 WT Review 11A, 21A, 04A Bids 5 5 0 22JUN15 26JUN15 1

4860 GMP Allowance Adjustment 11A & 21A & 04A 5 5 0 29JUN15 03JUL15 1

Start-Up

Contracts

3010 Issue 02A Demolition/Abatement Contract 3 0 1 05MAY15 05MAY15 1

3020 Issue 23A  Mechanical Demolition Contract 3 0 1 05MAY15 05MAY15 1

3030 Issue 26A Electrical Demolition Contract 3 0 1 05MAY15 05MAY15 1

4320 23A  Mechanical Demolition Contract Return 5 0 3 06MAY15 08MAY15 1

4330 26A Electrical Demolition Contract Return 5 0 3 06MAY15 08MAY15 1

4310 02A Demolition/Abatement Contract Return 5 0 4 06MAY15 11MAY15 1

3060 Issue 01A - Site Fencing Contract 3 3 0 05JUN15 09JUN15 1

3080 Issue 03A Concrete Contract 3 3 0 05JUN15 09JUN15 1

3110 Issue 05A Steel Contract 3 3 0 05JUN15 09JUN15 1

3150 Issue 09A Carpentry Contract 3 3 0 05JUN15 09JUN15 1

3270 Issue 23C Air Distribution Contract 3 3 0 05JUN15 09JUN15 1

3350 Issue 31A Sitework Contract 3 3 0 05JUN15 09JUN15 1

3250 Issue 22A Plumbing Contract 5 5 0 05JUN15 11JUN15 1

3260 Issue 23B HVAC Piping & Equipment Contract 5 5 0 05JUN15 11JUN15 1

3280 Issue 23D Building Automation Contract 5 5 0 05JUN15 11JUN15 1

3300 Issue 26B Electrical Contract 5 5 0 05JUN15 11JUN15 1

3320 Issue 26D Fire Alarm Contract 5 5 0 05JUN15 11JUN15 1

3140 Issue 08A Storefront/Curtainwall Contract 7 7 0 05JUN15 15JUN15 1

3310 Issue 26C Generator Contract 7 7 0 05JUN15 15JUN15 1

3330 Issue 26E Audio Visual Contract 7 7 0 05JUN15 15JUN15 1

3340 Issue 26F Tele/data Contract 7 7 0 05JUN15 15JUN15 1

3070 Issue 01B Cleaning Contract 10 10 0 05JUN15 18JUN15 1

3120 Issue 06A Millwork Contract 10 10 0 05JUN15 18JUN15 1

3130 Issue 07A Roofing Contract 10 10 0 05JUN15 18JUN15 1

3160 Issue 09B Painting & Wall Covering Contract 10 10 0 05JUN15 18JUN15 1

WT/UConn Contract Execution

WT Prequalification Package Assembly

UConn Prequalification Package Approval

CHRO Prequalification Package Approval

Construction Documents Complete

Demolition Bid Period

Subcontractor Prequalification

S/MBE Outreach Event

Prequalification Review/Approval

Subcontractor Bid

Demolition Bid Review

Demolition Pricing Review by UConn

Demolition Package Change Order

Extend 05A, 06A, 10A, 22A, 26B Bids

GMP Submission

Subcontractor Prequalification 11A & 21A & 04A

Rebid 03B Package to Prequalified Contractor

GMP Amendment

WT Review 05A, 06A, 10A, 22A, 26B Package

WT Review 03B Package

Prequalification Review/Approval 11A & 21A & 04A

GMP Allowance Adjust 05A, 06A, 10A, 22A, 26B CO

GMP Allowance Adjustment 03B Change Order

Subcontractor Bid 11A & 21A & 04A

WT Review 11A, 21A, 04A Bids

GMP Allowance Adjustment 11A & 21A & 04A CO

Issue 02A Demolition/Abatement Contract

Issue 23A  Mechanical Demolition Contract

Issue 26A Electrical Demolition Contract

23A  Mechanical Demolition Contract Return

26A Electrical Demolition Contract Return

02A Demolition/Abatement Contract Return

Issue 01A - Site Fencing Contract

Issue 03A Concrete Contract

Issue 05A Steel Contract

Issue 09A Carpentry Contract

Issue 23C Air Distribution Contract

Issue 31A Sitework Contract

Issue 22A Plumbing Contract

Issue 23B HVAC Piping & Equipment Contract

Issue 23D Building Automation Contract

Issue 26B Electrical Contract

Issue 26D Fire Alarm Contract

Issue 08A Storefront/Curtainwall Contract

Issue 26C Generator Contract

Issue 26E Audio Visual Contract

Issue 26F Tele/data Contract

Issue 01B Cleaning Contract

Issue 06A Millwork Contract

Issue 07A Roofing Contract

Issue 09B Painting & Wall Covering Contract

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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3170 Issue 09C Ceiling Contract 10 10 0 05JUN15 18JUN15 1

3180 Issue 09D Flooring & Tile Contract 10 10 0 05JUN15 18JUN15 1

3230 Issue 14A Elevator Contract 10 10 0 05JUN15 18JUN15 1

3360 Issue 32A Landscaping Contract 10 10 0 05JUN15 18JUN15 1

3210 Issue 11B Accumulator Contract 12 12 0 05JUN15 22JUN15 1

3220 Issue 11C Dishwasher Contract 12 12 0 05JUN15 22JUN15 1

3190 Issue 10A Signage Contract 15 15 0 05JUN15 25JUN15 1

3290 Issue 23E Air Balancing Contract 15 15 0 05JUN15 25JUN15 1

4000 01A - Site Fencing Contract Return 3 3 0 10JUN15 12JUN15 1

4020 03A Concrete Contract Return 3 3 0 10JUN15 12JUN15 1

4050 05A Steel Contract Return 3 3 0 10JUN15 12JUN15 1

4210 23C Air Distribution Contract Return 3 3 0 10JUN15 12JUN15 1

4290 31A Sitework Contract Return 3 3 0 10JUN15 12JUN15 1

4090 09A Carpentry Contract Return 5 5 0 10JUN15 16JUN15 1

3090 Issue 03B Topping Slab Contract 5 5 0 10JUN15 A 17JUN15 1

4190 22A Plumbing Contract Return 5 5 0 12JUN15 18JUN15 1

4200 23B HVAC Piping & Equipment Contract Return 5 5 0 12JUN15 18JUN15 1

4220 23D Building Automation Contract Return 5 5 0 12JUN15 18JUN15 1

4240 26B Electrical Contract Return 5 5 0 12JUN15 18JUN15 1

4260 26D Fire Alarm Contract Return 5 5 0 12JUN15 18JUN15 1

4080 08A Storefront/Curtainwall Contract Return 5 5 0 16JUN15 22JUN15 1

4250 26C Generator Contract Return 5 5 0 16JUN15 22JUN15 1

4270 26E Audio Visual Contract Return 5 5 0 16JUN15 22JUN15 1

4280 26F Tele/data Contract Return 5 5 0 16JUN15 22JUN15 1

4030 03B Topping Slab Contract Return 5 5 0 18JUN15 24JUN15 1

4010 01B Cleaning Contract Return 5 5 0 19JUN15 25JUN15 1

4060 06A Millwork Contract Return 5 5 0 19JUN15 25JUN15 1

4070 07A Roofing Contract Return 5 5 0 19JUN15 25JUN15 1

4100 09B Painting & Wall Covering Contract Return 5 5 0 19JUN15 25JUN15 1

4110 09C Ceiling Contract Return 5 5 0 19JUN15 25JUN15 1

4120 09D Flooring & Tile Contract Return 5 5 0 19JUN15 25JUN15 1

4170 14A Elevator Contract Return 5 5 0 19JUN15 25JUN15 1

4300 32A Landscaping Contract Return 5 5 0 19JUN15 25JUN15 1

4150 11B Accumulator Contract Return 5 5 0 23JUN15 29JUN15 1

4160 11C Dishwasher Contract Return 5 5 0 23JUN15 29JUN15 1

4130 10A Signage Contract Return 5 5 0 26JUN15 02JUL15 1

4230 23E Air Balancing Contract Return 5 5 0 26JUN15 02JUL15 1

3100 Issue 04A Masonry Contract 5 5 0 06JUL15 10JUL15 1

3240 Issue 21A Fire Protection Contract 5 5 0 06JUL15 10JUL15 1

3200 Issue 11A Foodservice Equip & Casework 7 7 0 06JUL15 14JUL15 1

4040 04A Masonry Contract Return 5 5 0 13JUL15 17JUL15 1

4180 21A Fire Protection Contract Return 5 5 0 13JUL15 17JUL15 1

4140 11A Foodservice Equip & Casework Contract 5 5 0 15JUL15 21JUL15 1

Submittals

Submit

SUB4320 23A  Mechanical Demolition Submittals 3 1 4 11MAY15 15MAY15 1

SUB4330 26A Electrical Demolition Submittals 3 1 4 11MAY15 15MAY15 1

SUB4310 02A Demolition/Abatement Submittals 3 1 3 12MAY15 15MAY15 1

SUB4210 23C Air Distribution Contract Submittals - FCU 5 5 0 15JUN15 19JUN15 1

SUB4490 31A Sitework Submittal - Sedimentation/Erosion 5 5 0 15JUN15 19JUN15 1

SUB4000 01A - Site Fencing Submittals 10 10 0 15JUN15 26JUN15 1

SUB4020 03A Concrete Submittal 10 10 0 15JUN15 26JUN15 1

SUB4050 05A Steel Submittals 10 10 0 15JUN15 26JUN15 1

SUB4290 31A Sitework Submittal - Grease Interceptor 10 10 0 15JUN15 26JUN15 1

SUB4440 31A Sitework Submittal - Shoring 10 10 0 15JUN15 26JUN15 1

SUB4450 31A Sitework Submittal - General 10 10 0 15JUN15 26JUN15 1

SUB4460 31A Sitework Submittal - Vaults/Structures 10 10 0 15JUN15 26JUN15 1

Issue 09C Ceiling Contract

Issue 09D Flooring & Tile Contract

Issue 14A Elevator Contract

Issue 32A Landscaping Contract

Issue 11B Accumulator Contract

Issue 11C Dishwasher Contract

Issue 10A Signage Contract

Issue 23E Air Balancing Contract

01A - Site Fencing Contract Return

03A Concrete Contract Return

05A Steel Contract Return

23C Air Distribution Contract Return

31A Sitework Contract Return

09A Carpentry Contract Return

Issue 03B Topping Slab Contract

22A Plumbing Contract Return

23B HVAC Piping & Equipment Contract Return

23D Building Automation Contract Return

26B Electrical Contract Return

26D Fire Alarm Contract Return

08A Storefront/Curtainwall Contract Return

26C Generator Contract Return

26E Audio Visual Contract Return

26F Tele/data Contract Return

03B Topping Slab Contract Return

01B Cleaning Contract Return

06A Millwork Contract Return

07A Roofing Contract Return

09B Painting & Wall Covering Contract Return

09C Ceiling Contract Return

09D Flooring & Tile Contract Return

14A Elevator Contract Return

32A Landscaping Contract Return

11B Accumulator Contract Return

11C Dishwasher Contract Return

10A Signage Contract Return

23E Air Balancing Contract Return

Issue 04A Masonry Contract

Issue 21A Fire Protection Contract

Issue 11A Foodservice Equip & Casework Contract

04A Masonry Contract Return

21A Fire Protection Contract Return

11A Foodservice Equip & Casework Contract Return

23A  Mechanical Demolition Submittals

26A Electrical Demolition Submittals

02A Demolition/Abatement Submittals

23C Air Distribution Contract Submittals - FCU

31A Sitework Submittal - Sedimentation/Erosion

01A - Site Fencing Submittals

03A Concrete Submittal

05A Steel Submittals

31A Sitework Submittal - Grease Interceptor

31A Sitework Submittal - Shoring

31A Sitework Submittal - General Pipe/Structures

31A Sitework Submittal - Vaults/Structures

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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SUB4470 31A Sitework Submittal - Concrete 10 10 0 15JUN15 26JUN15 1

SUB4480 31A Sitework Submittal - Fire Post Indicator 10 10 0 15JUN15 26JUN15 1

SUB1740 23C Air Distribution Submittals- AHU, ATU, 35 35 0 15JUN15 31JUL15 1

SUB4400 09A - Carpentry Submittal- Phase 2/3 D/F/H 1 1 0 17JUN15 17JUN15 1

SUB4380 09A - Carpentry Submittal - Phase 1 D/F/H 5 5 0 17JUN15 23JUN15 1

SUB4090 09A Carpentry Submittals - Stair C Framing 10 10 0 17JUN15 30JUN15 1

SUB4390 09A - Carpentry Submittal - General 10 10 0 17JUN15 30JUN15 1

SUB4500 23B Chilled Water Piping (Buried) Submittal 5 5 0 19JUN15 25JUN15 1

SUB4190 22A Plumbing Submittal - General Piping 10 10 0 19JUN15 02JUL15 1

SUB4200 23B HVAC Piping & Equipment Submittals - 10 10 0 19JUN15 02JUL15 1

SUB4240 26B Electrical Submittals - General 10 10 0 19JUN15 02JUL15 1

SUB4340 26B Electrical Submittals - Transformer 10 10 0 19JUN15 02JUL15 1

SUB4350 26B Electrical Submittals - Switchgear 10 10 0 19JUN15 02JUL15 1

SUB4360 26B Electrical Submittals - Mailroom Lighting 10 10 0 19JUN15 02JUL15 1

SUB4370 26B Electrical Submittals - Transfer Switch 10 10 0 19JUN15 02JUL15 1

SUB4410 26B Electrical Submittals - Balance Lighting 10 10 0 19JUN15 02JUL15 1

SUB4430 22A Plumbing Submittal - Fixtures 10 10 0 19JUN15 02JUL15 1

SUB4220 23D Building Automation Submittals 20 20 0 19JUN15 16JUL15 1

SUB4260 26D Fire Alarm Submittals 20 20 0 19JUN15 16JUL15 1

SUB1690 23B HVAC Piping Submittals - Chiller 35 35 0 19JUN15 06AUG15 1

SUB4270 26E Audio Visual Submittals 10 10 0 23JUN15 06JUL15 1

SUB4280 26F Tele/data Submittal 10 10 0 23JUN15 06JUL15 1

SUB4080 08A Storefront/Curtainwall Submittals 20 20 0 23JUN15 20JUL15 1

SUB4250 26C Generator Submittals 20 20 0 23JUN15 20JUL15 1

SUB4030 03B Topping Slab Submittals 10 10 0 25JUN15 08JUL15 1

SUB4060 06A Millwork Submittals - Mailroom 5 5 0 26JUN15 02JUL15 1

SUB4070 07A Roofing Submittals 10 10 0 26JUN15 09JUL15 1

SUB4100 09B Painting & Wall Covering Submittals 10 10 0 26JUN15 09JUL15 1

SUB4110 09C Ceiling Submittals 10 10 0 26JUN15 09JUL15 1

SUB4120 09D Flooring & Tile Submittals 10 10 0 26JUN15 09JUL15 1

SUB4010 01B Cleaning Submittal 20 20 0 26JUN15 23JUL15 1

SUB4170 14A Elevator Submittal 20 20 0 26JUN15 23JUL15 1

SUB4300 32A Landscaping Submittals 30 30 0 26JUN15 06AUG15 1

SUB4150 11B Accumulator Submittal 20 20 0 30JUN15 27JUL15 1

SUB4160 11C Dishwasher Submittal 20 20 0 30JUN15 27JUL15 1

SUB4130 10A Signage Submittals 10 10 0 03JUL15 16JUL15 1

SUB4230 23E Air Balancing Submittal 10 10 0 03JUL15 16JUL15 1

2700 BIM Coordination Lower Level 40 40 0 09JUL15 02SEP15 1

SUB4040 04A Masonry Submittals - General 10 10 0 20JUL15 31JUL15 1

SUB4180 21A Fire Protection Submittal 10 10 0 20JUL15 31JUL15 1

SUB4510 04A Masonry Submittals - Precast 20 20 0 20JUL15 14AUG15 1

SUB4140 11A Foodservice Equip & Casework Submittals 20 20 0 22JUL15 18AUG15 1

SUB4420 03A - Concrete Submittal - Underpinning 10 10 0 30JUL15 12AUG15 1
2710 BIM Coordination Upper Level 40 40 0 03SEP15 29OCT15 1

Review

REV4310 02A Demolition/Abatement Submittal Review 3 3 0 18MAY15 20MAY15 1

REV4320 23A  Mechanical Demolition Submittal Review 3 3 0 18MAY15 20MAY15 1

REV4330 26A Electrical Demolition Submittal Review 3 3 0 18MAY15 20MAY15 1

REV4400 09A - Carpentry A/E Review - Phase 2/3 D/F/H 10 10 0 18JUN15 01JUL15 1

REV4210 23C Air Distribution A/E Submittal Review - 5 5 0 22JUN15 26JUN15 1

REV4490 31A Sitework A/E Review - 5 5 0 22JUN15 26JUN15 1

REV4380 09A - Carpentry Submittal Review - Phase 1 5 5 0 24JUN15 30JUN15 1

REV4500 23B Chilled Water Piping A/E Review Submittal 5 5 0 26JUN15 02JUL15 1

REV4450 31A Sitework A/E Review - General 5 5 0 29JUN15 03JUL15 1

REV4460 31A Sitework A/E Review - Vaults/Structures 5 5 0 29JUN15 03JUL15 1

REV4470 31A Sitework A/E Review - Concrete 5 5 0 29JUN15 03JUL15 1

REV4480 31A Sitework A/E Review - Fire Post Indicator 5 5 0 29JUN15 03JUL15 1

31A Sitework Submittal - Concrete

31A Sitework Submittal - Fire Post Indicator

23C Air Distribution Submittals- AHU, ATU, MAU

09A - Carpentry Submittal- Phase 2/3 D/F/H

09A - Carpentry Submittal - Phase 1 D/F/H

09A Carpentry Submittals - Stair C Framing

09A - Carpentry Submittal - General

23B Chilled Water Piping (Buried) Submittal

22A Plumbing Submittal - General Piping

23B HVAC Piping & Equipment Submittals - General

26B Electrical Submittals - General

26B Electrical Submittals - Transformer

26B Electrical Submittals - Switchgear

26B Electrical Submittals - Mailroom Lighting

26B Electrical Submittals - Transfer Switch

26B Electrical Submittals - Balance Lighting

22A Plumbing Submittal - Fixtures

23D Building Automation Submittals

26D Fire Alarm Submittals

23B HVAC Piping Submittals - Chiller

26E Audio Visual Submittals

26F Tele/data Submittal

08A Storefront/Curtainwall Submittals

26C Generator Submittals

03B Topping Slab Submittals

06A Millwork Submittals - Mailroom

07A Roofing Submittals

09B Painting & Wall Covering Submittals

09C Ceiling Submittals

09D Flooring & Tile Submittals

01B Cleaning Submittal

14A Elevator Submittal

32A Landscaping Submittals

11B Accumulator Submittal

11C Dishwasher Submittal

10A Signage Submittals

23E Air Balancing Submittal

BIM Coordination Lower Level

04A Masonry Submittals - General

21A Fire Protection Submittal

04A Masonry Submittals - Precast

11A Foodservice Equip & Casework Submittals

03A - Concrete Submittal - Underpinning
BIM Coordination Upper Level

02A Demolition/Abatement Submittal Review

23A  Mechanical Demolition Submittal Review

26A Electrical Demolition Submittal Review

09A - Carpentry A/E Review - Phase 2/3 D/F/H

23C Air Distribution A/E Submittal Review - FCU

31A Sitework A/E Review - Sedimentation/Erosion

09A - Carpentry Submittal Review - Phase 1 D/F/H

23B Chilled Water Piping A/E Review Submittal

31A Sitework A/E Review - General Pipe/Structure

31A Sitework A/E Review - Vaults/Structures

31A Sitework A/E Review - Concrete

31A Sitework A/E Review - Fire Post Indicator

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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REV4000 01A - Site Fencing A/E Submittal Review 10 10 0 29JUN15 10JUL15 1

REV4020 03A Concrete A/E Submittal Review 10 10 0 29JUN15 10JUL15 1

REV4050 05A Steel A/E Submittal Review 10 10 0 29JUN15 10JUL15 1

REV4290 31A Sitework A/E Review - Grease Interceptor 10 10 0 29JUN15 10JUL15 1

REV4440 31A Sitework A/E Review - Shoring 10 10 0 29JUN15 10JUL15 1

REV4090 09A Carpentry A/E Review - Stair C Framing 5 5 0 01JUL15 07JUL15 1

REV4390 09A - Carpentry A/E Review - General 10 10 0 01JUL15 14JUL15 1

REV4060 06A Millwork A/E Submittal Review - Mailroom 10 10 0 03JUL15 16JUL15 1

REV4190 22A Plumbing A/E Review - General Piping 10 10 0 03JUL15 16JUL15 1

REV4200 23B HVAC Piping & Equip A/E Review - 10 10 0 03JUL15 16JUL15 1

REV4240 26B Electrical A/E Submittal Review 10 10 0 03JUL15 16JUL15 1

REV4340 26B Electrical A/E Review - Transformer 10 10 0 03JUL15 16JUL15 1

REV4350 26B Electrical A/E Review - Switchgear 10 10 0 03JUL15 16JUL15 1

REV4360 26B Electrical A/E Review - Mailroom Lighting 10 10 0 03JUL15 16JUL15 1

REV4370 26B Electrical A/E Review - Transfer Switch 10 10 0 03JUL15 16JUL15 1

REV4410 26B Elec A/E Review - Balance Lighting 10 10 0 03JUL15 16JUL15 1

REV4430 22A Plumbing A/E Submittal Review  - Fixtures 10 10 0 03JUL15 16JUL15 1

REV4270 26E Audio Visual A/E Submittal Review 10 10 0 07JUL15 20JUL15 1

REV4280 26F Tele/data A/E Submittal Review 10 10 0 07JUL15 20JUL15 1

REV4030 03B Topping Slab A/E Submittal Review 10 10 0 09JUL15 22JUL15 1

REV4070 07A Roofing A/E Submittal Review 10 10 0 10JUL15 23JUL15 1

REV4100 09B Painting & Wall Covering A/E Review 10 10 0 10JUL15 23JUL15 1

REV4110 09C Ceiling A/E Submittal Review 10 10 0 10JUL15 23JUL15 1

REV4120 09D Flooring & Tile A/E Submittal Review 10 10 0 10JUL15 23JUL15 1

REV4130 10A Signage A/E Submittal Review 10 10 0 17JUL15 30JUL15 1

REV4220 23D Building Automation A/E Submittal Review 10 10 0 17JUL15 30JUL15 1

REV4230 23E Air Balancing A/E Submittal Review 10 10 0 17JUL15 30JUL15 1

REV4260 26D Fire Alarm A/E Submittal Review 10 10 0 17JUL15 30JUL15 1

REV4080 08A Storefront/Curtainwall A/E Submittal 10 10 0 21JUL15 03AUG15 1

REV4250 26C Generator A/E Submittal Review 10 10 0 21JUL15 03AUG15 1

REV4010 01B Cleaning A/E Submittal Review 10 10 0 24JUL15 06AUG15 1

REV4170 14A Elevator A/E Submittal Review 10 10 0 24JUL15 06AUG15 1

REV4150 11B Accumulator A/E Submittal Review 10 10 0 28JUL15 10AUG15 1

REV4160 11C Dishwasher A/E Submittal Review 10 10 0 28JUL15 10AUG15 1

REV4040 04A Masonry A/E Submittal Review 10 10 0 03AUG15 14AUG15 1

REV4180 21A Fire Protection Submittal Review 10 10 0 03AUG15 14AUG15 1

REV1740 23C Air Distribution Submittals- AHU, ATU, 35 35 0 03AUG15 21SEP15 1

REV1690 23B Chiller A/E Submittal Review 10 10 0 07AUG15 20AUG15 1

REV4300 32A Landscaping A/E Review 10 10 0 07AUG15 20AUG15 1

REV4420 03A - Concrete A/E Review - Underpinning 10 10 0 13AUG15 26AUG15 1
REV4510 04A - Masonry A/E Submittal Review - Precast 10 10 0 17AUG15 28AUG15 1

REV4140 11A Foodservice Equip  A/E Submittal Review 10 10 0 19AUG15 01SEP15 1

Procurement

1250 23C - Fan Coil Unit Mail Room Procurement 15 15 0 29JUN15 17JUL15 1

1260 23C - Balance of Fan Coil Unit - Procurement 20 20 0 29JUN15 24JUL15 1

1230 09A - Doors/Frame/Hardware Procurement - Ph 15 15 0 01JUL15 21JUL15 1

1240 09A - Door/Frame/Hardware Procurement - Ph 40 40 0 02JUL15 26AUG15 1

4500 23B - Chilled Water Pipe (Buried) Procurement 50 50 0 03JUL15 11SEP15 1

4510 31A - Concrete Vaults/Structures Procurement 10 10 0 06JUL15 17JUL15 1

1060 05A - Procurement Slab Opening Steel 15 15 0 13JUL15 31JUL15 1

1160 05A - Procurement RTU Dunnage 20 20 0 13JUL15 07AUG15 1

1220 05A - Procurement Stair Railings 20 20 0 13JUL15 07AUG15 1

3750 31A - Grease Interceptor Procurement 20 20 0 13JUL15 07AUG15 1

1270 06A - Mailroom Millwork Procurement 15 15 0 17JUL15 06AUG15 1

2100 22A - Plumbing Fixtures 35 35 0 17JUL15 03SEP15 1

1120 26A - Mailroom Lighting Procurement 40 40 0 17JUL15 11SEP15 1

01A - Site Fencing A/E Submittal Review

03A Concrete A/E Submittal Review

05A Steel A/E Submittal Review

31A Sitework A/E Review - Grease Interceptor

31A Sitework A/E Review - Shoring

09A Carpentry A/E Review - Stair C Framing

09A - Carpentry A/E Review - General

06A Millwork A/E Submittal Review - Mailroom

22A Plumbing A/E Review - General Piping

23B HVAC Piping & Equip A/E Review - General

26B Electrical A/E Submittal Review

26B Electrical A/E Review - Transformer

26B Electrical A/E Review - Switchgear

26B Electrical A/E Review - Mailroom Lighting

26B Electrical A/E Review - Transfer Switch

26B Elec A/E Review - Balance Lighting

22A Plumbing A/E Submittal Review  - Fixtures

26E Audio Visual A/E Submittal Review

26F Tele/data A/E Submittal Review

03B Topping Slab A/E Submittal Review

07A Roofing A/E Submittal Review

09B Painting & Wall Covering A/E Review

09C Ceiling A/E Submittal Review

09D Flooring & Tile A/E Submittal Review

10A Signage A/E Submittal Review

23D Building Automation A/E Submittal Review

23E Air Balancing A/E Submittal Review

26D Fire Alarm A/E Submittal Review

08A Storefront/Curtainwall A/E Submittal Review

26C Generator A/E Submittal Review

01B Cleaning A/E Submittal Review

14A Elevator A/E Submittal Review

11B Accumulator A/E Submittal Review

11C Dishwasher A/E Submittal Review

04A Masonry A/E Submittal Review

21A Fire Protection Submittal Review

23C Air Distribution Submittals- AHU, ATU, MAU

23B Chiller A/E Submittal Review

32A Landscaping A/E Review

03A - Concrete A/E Review - Underpinning
04A - Masonry A/E Submittal Review - Precast

11A Foodservice Equip  A/E Submittal Review

23C - Fan Coil Unit Mail Room Procurement

23C - Balance of Fan Coil Unit - Procurement

09A - Doors/Frame/Hardware Procurement - Ph 1

09A - Door/Frame/Hardware Procurement - Ph 2/3

23B - Chilled Water Pipe (Buried) Procurement

31A - Concrete Vaults/Structures Procurement

05A - Procurement Slab Opening Steel

05A - Procurement RTU Dunnage

05A - Procurement Stair Railings

31A - Grease Interceptor Procurement

06A - Mailroom Millwork Procurement

22A - Plumbing Fixtures

26A - Mailroom Lighting Procurement

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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1170 06A - Servery Millwork Procurement 50 50 0 17JUL15 25SEP15 1

1100 26B - Switchgear Procurement 60 60 0 17JUL15 09OCT15 1

1110 26B -Exterior Switchgear/Transformer 100 100 0 17JUL15 07DEC15 1

1190 08A - Storefront Procurement 50 50 0 04AUG15 13OCT15 1

1080 26C - Generators Procurement 70 70 0 04AUG15 10NOV15 1

1140 14A - Elevator Procurement 60 60 0 07AUG15 30OCT15 1

1180 11B - Accumulator Procurement 45 45 0 11AUG15 13OCT15 1
1730 11C - Dishwasher Procurement 45 45 0 11AUG15 13OCT15 1

1090 23B - Chiller Procurement 50 50 0 21AUG15 30OCT15 1

1150 11A - Refrigerator/Freezer Procurement 35 35 0 02SEP15 21OCT15 1

1130 11A - Kitchen Equipment Procurement 60 60 0 02SEP15 25NOV15 1

1740 23C - AHU & MAU Procurement 45 45 0 22SEP15 23NOV15 1

Academic Calendar Milestones

1790 Spring '15 Last Meal Served 0 0 1 08MAY15 2

1640 Fall '15 Dining Service Returns 0 0 0 26AUG15 * 2

3470 Winter Break Start 0 0 0 21DEC15 * 2

4370 Winter Break Finish 0 0 0 19JAN16 * 2

2890 Spring '16 Break Start 0 0 0 14MAR16 * 2

4390 Spring '16 Break Finish 0 0 0 19MAR16 * 2

2090 Spring '16 Last Meal Served 0 0 0 06MAY16 * 2

4380 Fall '16 Dining Service Returns 0 0 0 24AUG16 * 2

Phase 1: Summer 2015

Exterior

Site

3740 Relocate North Side Condensers 2 2 0 21MAY15 22MAY15 1

1280 Site Mobilization - Temp Fencing 5 5 0 15JUN15 19JUN15 1

3800 Remove/Store Site Lighting 2 2 0 19JUN15 22JUN15 1

1350 Sedimentation/Erosion Control 3 3 0 29JUN15 01JUL15 1

1290 Tree Removal 3 3 0 30JUN15 02JUL15 1

3710 Sidewalk Removal 2 2 0 02JUL15 03JUL15 1

1310 Demo Pavement 3 3 0 02JUL15 06JUL15 1

3760 Strip Topsoil & Store Off Site 3 3 0 02JUL15 06JUL15 1

1300 Remove/Store Granite Curbing 3 3 0 03JUL15 07JUL15 1

3770 Relocate Fire Main 8 8 0 08JUL15 17JUL15 1

3790 Electrical Manhole to STEM 5 5 0 20JUL15 24JUL15 1

3780 Relocate Gas Main & Cap Abandoned 12 12 0 20JUL15 04AUG15 1

1380 Emergency Power Ductbank to STEM 15 15 0 27JUL15 14AUG15 1

3730 Excavation Grease Interceptors 4 4 0 28JUL15 31JUL15 1

1430 Mailroom CIP Ramp/Rail 10 10 0 03AUG15 14AUG15 1

1980 Recaulk Exterior Windows 10 10 0 04AUG15 14AUG15 3

1320 Cut/Shore South Hill 7 7 0 05AUG15 13AUG15 1

3810 Emergency Electric Ductbank to Putnam 10 10 0 05AUG15 18AUG15 1

1420 Grease Interceptors & Piping Installation 5 5 0 10AUG15 14AUG15 1

1370 Pads/Vaults for Switchgear/Transformer 5 5 0 14AUG15 20AUG15 1

1330 Rebar/Form Retaining Wall 10 10 0 14AUG15 27AUG15 1

3830 Rework Fence to Phase 2 Configuration 2 2 0 17AUG15 18AUG15 1

1440 Sanitary Line/Manhole Connection 10 10 0 17AUG15 28AUG15 1

3880 Secondary Electrical Duct Banks to Building 5 5 0 21AUG15 27AUG15 1

Interior

Upper Level

1670 Owner Furniture Removal 5 1 4 11MAY15 15MAY15 3

1820 Temporary Dust Partitions at Kitchen 2 1 1 14MAY15 15MAY15 3

1510 Temporarily Remove Servery Millwork 3 1 1 14MAY15 16MAY15 3

1660 Temporarily Remove Pendant Lighting 2 2 0 21MAY15 22MAY15 3

1480 Demo Grab-n-Go Area & Phase 1 Servery 7 7 0 23MAY15 01JUN15 3

06A - Servery Millwork Procurement

26B - Switchgear Procurement

26B -Exterior Switchgear/Transformer Procurement

08A - Storefront Procurement

26C - Generators Procurement

14A - Elevator Procurement

11B - Accumulator Procurement
11C - Dishwasher Procurement

23B - Chiller Procurement

11A - Refrigerator/Freezer Procurement

11A - Kitchen Equipment Procurement

23C - AHU & MAU Procurement

Spring '15 Last Meal Served

Fall '15 Dining Service Returns

Winter Break Start

Winter Break Finish

Spring '16 Break Start

Spring '16 Break Finish

Spring '16 Last Meal Served

Fall '16 Dining Service Returns

Relocate North Side Condensers

Site Mobilization - Temp Fencing

Remove/Store Site Lighting

Sedimentation/Erosion Control

Tree Removal

Sidewalk Removal

Demo Pavement

Strip Topsoil & Store Off Site

Remove/Store Granite Curbing

Relocate Fire Main

Electrical Manhole to STEM

Relocate Gas Main & Cap Abandoned

Emergency Power Ductbank to STEM

Excavation Grease Interceptors

Mailroom CIP Ramp/Rail

Recaulk Exterior Windows

Cut/Shore South Hill

Emergency Electric Ductbank to Putnam

Grease Interceptors & Piping Installation

Pads/Vaults for Switchgear/Transformer

Rebar/Form Retaining Wall

Rework Fence to Phase 2 Configuration

Sanitary Line/Manhole Connection

Secondary Electrical Duct Banks to Building

Owner Furniture Removal

Temporary Dust Partitions at Kitchen

Temporarily Remove Servery Millwork

Temporarily Remove Pendant Lighting

Demo Grab-n-Go Area & Phase 1 Servery Items

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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3520 Demolish Walk-in Cooler 3 3 0 02JUN15 04JUN15 3

1490 Remove Quarry Tile/Setting Bed - Seating Area 15 15 0 02JUN15 18JUN15 3

1800 Demo Stair C Wall, Bluestone, and Landing BC1 7 7 0 05JUN15 12JUN15 3

1850 Demolish Ceiling (Between Column Line M to S) 5 5 0 13JUN15 18JUN15 3

2340 Resupport MEPs (as needed at demo ceiling 3 3 0 16JUN15 18JUN15 3

3530 Demo Storage Rm 218 -Floor Trough/Hood/Sink 3 3 0 19JUN15 22JUN15 3

3400 Grout Injection at Existing Slab 4 4 0 19JUN15 23JUN15 3

3540 Demo Storage Rm 219 - Walls/Ceiling 3 3 0 23JUN15 25JUN15 3

1530 Decking/Framing at Stair C 5 5 0 08JUL15 13JUL15 3

1700 Concrete Infill at Stair C 4 4 0 14JUL15 17JUL15 3

1710 Cure Period Stair C Concrete 7 7 0 18JUL15 24JUL15 2

1810 Prep & Pour Topping Slab 10 10 0 25JUL15 05AUG15 3

3370 Cure Period Topping Slab 7 7 0 06AUG15 12AUG15 2

1860 Stair D Handrails (Remove and Replace) Alt.3 3 3 0 08AUG15 11AUG15 3

1840 Temporary Partitions at Upper Level 7 7 0 10AUG15 17AUG15 3

1500 Reinstall Servery Millwork 5 5 0 11AUG15 15AUG15 3

3450 Paint Stair D Handrails 1 1 0 12AUG15 12AUG15 3

1720 Reinstall Pendant Lighting 1 1 0 13AUG15 13AUG15 3

1680 Owner Furniture Reinstallation 3 3 0 13AUG15 15AUG15 3

4340 Install Partition at Walk-in-Cooler Area 5 5 0 13AUG15 18AUG15 3

1890 Stair A/B Handrails (Remove and Replace) Alt. 3 3 0 15AUG15 18AUG15 3

1830 Cleaning at Phase 1 End 3 3 0 18AUG15 20AUG15 3

3460 Paint Stair A/B Handrails 1 1 0 19AUG15 19AUG15 3

3390 Grout Infill New Stair G Steel 3 3 0 19AUG15 21AUG15 3

3480 Stair E Handrail (Remove & Replace) Alt. 3 3 3 0 19AUG15 21AUG15 3

3990 Paint Temporary Partitions & New Wall 3 3 0 19AUG15 21AUG15 3

1460 Cut/Remove Stair G Opening 4 4 0 19AUG15 22AUG15 3

3490 Paint Stair E Handrail 1 1 0 21AUG15 21AUG15 3

4350 WT Schedule Contingency 4 4 0 22AUG15 26AUG15 3

Mail Room

1560 Demo Rubber Flooring/Ceilings/MEPs - 7 7 0 21MAY15 29MAY15 3

1590 Sawcut/Concrete Removal Elec Duct - Mailroom 5 5 0 30MAY15 04JUN15 3

1540 Demo/Salvage Mailbox/Shutter - Mailroom LL 3 3 0 17JUN15 19JUN15 3

1570 Partition Framing - Mailroom UL 4 4 0 15JUL15 18JUL15 3

1770 HVAC Duct/FCU/Piping - Mailroom UL 10 10 0 18JUL15 29JUL15 3

1580 Install Mailboxes/Window Shutter 4 4 0 20JUL15 23JUL15 3

1550 Modify/Install Mailroom Door - UL 3 3 0 22JUL15 24JUL15 3

1780 Partitions Drywall/Taping - Mailroom UL 5 5 0 24JUL15 29JUL15 3

3550 Temporary Controls - Mailroom UL 4 4 0 30JUL15 03AUG15 3

3560 Mailroom Millwork - Mailroom UL 1 1 0 07AUG15 07AUG15 3

1610 Painting - Mailroom UL 4 4 0 08AUG15 12AUG15 3

1600 Ceiling Grid/Tile - Mailroom UL 5 5 0 13AUG15 18AUG15 3

3570 Temporary Lights -  Mailroom UL 3 3 0 19AUG15 21AUG15 3

1630 Carpet Tile/Sheet Vinyl Flooring - Mailroom UL 5 5 0 19AUG15 24AUG15 3

4360 Final Cleaning - Mailroom UL 2 2 0 25AUG15 26AUG15 1

1620 Permanent Lighting - Mailroom UL 5 5 0 14SEP15 18SEP15 1

Roof

2300 Roof Top Steel 15 15 0 10AUG15 28AUG15 1

Phase 2: Academic Year 2015/2016

Exterior

Site

2190 Replace/Fix Concrete Band at Building 15 15 0 17AUG15 04SEP15 1

3820 Install Curbs & Patch Pavement 10 10 0 19AUG15 01SEP15 1

1340 Pour/Strip Retaining Walls 5 5 0 28AUG15 03SEP15 1

1690 Backfill at Retaining Wall 5 5 0 04SEP15 11SEP15 1

2930 Recaulk Masonry 10 10 0 08SEP15 21SEP15 1

3920 Wood Beam Guardrail 5 5 0 14SEP15 18SEP15 1

Demolish Walk-in Cooler

Remove Quarry Tile/Setting Bed - Seating Area

Demo Stair C Wall, Bluestone, and Landing BC1

Demolish Ceiling (Between Column Line M to S)

Resupport MEPs (as needed at demo ceiling area)

Demo Storage Rm 218 -Floor Trough/Hood/Sink

Grout Injection at Existing Slab

Demo Storage Rm 219 - Walls/Ceiling

Decking/Framing at Stair C

Concrete Infill at Stair C

Cure Period Stair C Concrete

Prep & Pour Topping Slab

Cure Period Topping Slab

Stair D Handrails (Remove and Replace) Alt.3

Temporary Partitions at Upper Level

Reinstall Servery Millwork

Paint Stair D Handrails

Reinstall Pendant Lighting

Owner Furniture Reinstallation

Install Partition at Walk-in-Cooler Area

Stair A/B Handrails (Remove and Replace) Alt. 3

Cleaning at Phase 1 End

Paint Stair A/B Handrails

Grout Infill New Stair G Steel

Stair E Handrail (Remove & Replace) Alt. 3

Paint Temporary Partitions & New Wall Sections

Cut/Remove Stair G Opening

Paint Stair E Handrail

WT Schedule Contingency

Demo Rubber Flooring/Ceilings/MEPs - Mailroom UL

Sawcut/Concrete Removal Elec Duct - Mailroom UL

Demo/Salvage Mailbox/Shutter - Mailroom LL

Partition Framing - Mailroom UL

HVAC Duct/FCU/Piping - Mailroom UL

Install Mailboxes/Window Shutter

Modify/Install Mailroom Door - UL

Partitions Drywall/Taping - Mailroom UL

Temporary Controls - Mailroom UL

Mailroom Millwork - Mailroom UL

Painting - Mailroom UL

Ceiling Grid/Tile - Mailroom UL

Temporary Lights -  Mailroom UL

Carpet Tile/Sheet Vinyl Flooring - Mailroom UL

Final Cleaning - Mailroom UL

Permanent Lighting - Mailroom UL

Roof Top Steel

Replace/Fix Concrete Band at Building

Install Curbs & Patch Pavement

Pour/Strip Retaining Walls

Backfill at Retaining Wall

Recaulk Masonry

Wood Beam Guardrail
Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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3940 Install Decorative Metal Fencing 5 5 0 14SEP15 18SEP15 1

1450 Underground CHWS/R Piping 10 10 0 14SEP15 25SEP15 1

1410 High Pressure Fire Service/Hydrant 5 5 0 28SEP15 02OCT15 1

1360 Primary Electrical Duct Banks to SW/TX 10 10 0 05OCT15 16OCT15 1

1390 Chiller & Generator Equipment Pads 3 3 0 19OCT15 21OCT15 1

1400 Filter Fabric/River Rock 4 4 0 22OCT15 27OCT15 1

2910 Set Generators 3 3 0 21DEC15 23DEC15 1

3910 Set Chiller 3 3 0 24DEC15 29DEC15 1

3900 Wiring & Gas Connections to Generators 10 10 0 24DEC15 08JAN16 1

3930 Install Masonry at Screen Wall 15 15 0 04APR16 * 22APR16 1

Interior

Lower Level

3410 Abatement Waiting Period 12 7 4 11MAY15 21MAY15 2

1910 Temporary Partition at WT Field Office 3 3 0 15MAY15 18MAY15 3

3430 Ceiling/Lighting Demolition 8 8 0 21MAY15 30MAY15 3

1920 Abatement 12 12 0 01JUN15 13JUN15 3

1970 Demolition General Walls 30 30 0 15JUN15 20JUL15 3

1960 MEP Demolition 15 15 0 20JUN15 08JUL15 3

3660 Under Slab Utility Survey 3 3 0 21JUL15 23JUL15 3

3580 Cut/Excavate to Footings at Elevator 5 5 0 24JUL15 29JUL15 3

1760 Cut/Excavate Footings at Stair G 5 5 0 30JUL15 04AUG15 3

1750 Form/Pour Footings/Piers at Stair G 4 4 0 05AUG15 08AUG15 3

1930 Cut/Excavate Floor for Underslab Piping 10 10 0 05AUG15 15AUG15 3

1870 Stair C Handrails (Remove and Replace) 3 3 0 12AUG15 14AUG15 3

3380 Backfill Footings/Piers at Stair G 3 3 0 12AUG15 14AUG15 3

1470 Steel at Stair G 6 6 0 12AUG15 18AUG15 3

3980 Footing Modifications at Stair F 10 10 0 17AUG15 27AUG15 3

3590 Underpin Existing Footings at Elevator 12 12 0 27AUG15 10SEP15 3

1990 Underslab Plumbing 20 20 0 05SEP15 29SEP15 3

3600 Excavate Elevator Pit 4 4 0 11SEP15 15SEP15 3

3610 Form/Pour Elevator Pit 9 9 0 16SEP15 25SEP15 3

3620 Backfill at Elevator Pit 3 3 0 26SEP15 29SEP15 3

3630 Pour Slab Infills at Elevator Pit 4 4 0 30SEP15 03OCT15 3

3650 Cure Concrete at Elevator Pit/Slab 7 7 0 04OCT15 10OCT15 2

1950 Concrete Slab Replacement 12 12 0 05OCT15 17OCT15 3

3640 Masonry Elevator Shaft Wall 8 8 0 12OCT15 20OCT15 3

3690 Pour Housekeeping Pads 5 5 0 19OCT15 23OCT15 3

1940 Window Replacement (Alumni Drive) 10 10 0 19OCT15 29OCT15 3

2020 Above Ceiling HVAC 15 15 0 19OCT15 04NOV15 3

2500 Elevator Slab Opening 8 8 0 21OCT15 29OCT15 3

2030 Above Ceiling Piping (Mechanical and Plumbing) 15 15 0 24OCT15 10NOV15 3

2000 Frame Partitions 8 8 0 27OCT15 04NOV15 3

3700 Elevator Shaft Wall (Upper Level From Inside) 10 10 0 30OCT15 10NOV15 3

4420 Exhaust Hood Installation 8 8 0 05NOV15 13NOV15 3

2010 In-Wall MEPs 10 10 0 05NOV15 16NOV15 3

2040 Above Ceiling Fire Protection 10 10 0 11NOV15 21NOV15 3

2270 Elevator Installation 30 30 0 11NOV15 16DEC15 3

2060 Drywall & Tape Partitions 10 10 0 17NOV15 28NOV15 3

2050 Above Ceiling Electrical 10 10 0 23NOV15 04DEC15 3

3440 Set AHU-1 5 5 0 24NOV15 30NOV15 3

2140 Pour Topping Slab 7 7 0 30NOV15 07DEC15 3

2150 Quarry Tile Floors 15 15 0 30NOV15 16DEC15 3

3680 Piping & Equipment in Mechanical Rooms 20 20 0 01DEC15 23DEC15 3

3960 Cure Topping Slab 7 7 0 08DEC15 15DEC15 3

2720 Exterior Storefront Installation 10 10 0 08DEC15 18DEC15 3

3970 Grind & Polish Topping Slab 15 15 0 16DEC15 04JAN16 3

2130 Ceramic Tile Wall Installation 10 10 0 17DEC15 29DEC15 3

Install Decorative Metal Fencing

Underground CHWS/R Piping

High Pressure Fire Service/Hydrant

Primary Electrical Duct Banks to SW/TX

Chiller & Generator Equipment Pads

Filter Fabric/River Rock

Set Generators

Set Chiller

Wiring & Gas Connections to Generators

Install Masonry at Screen Wall

Abatement Waiting Period

Temporary Partition at WT Field Office

Ceiling/Lighting Demolition

Abatement

Demolition General Walls

MEP Demolition

Under Slab Utility Survey

Cut/Excavate to Footings at Elevator

Cut/Excavate Footings at Stair G

Form/Pour Footings/Piers at Stair G

Cut/Excavate Floor for Underslab Piping

Stair C Handrails (Remove and Replace)

Backfill Footings/Piers at Stair G

Steel at Stair G

Footing Modifications at Stair F

Underpin Existing Footings at Elevator

Underslab Plumbing

Excavate Elevator Pit

Form/Pour Elevator Pit

Backfill at Elevator Pit

Pour Slab Infills at Elevator Pit

Cure Concrete at Elevator Pit/Slab

Concrete Slab Replacement

Masonry Elevator Shaft Wall

Pour Housekeeping Pads

Window Replacement (Alumni Drive)

Above Ceiling HVAC

Elevator Slab Opening

Above Ceiling Piping (Mechanical and Plumbing)

Frame Partitions

Elevator Shaft Wall (Upper Level From Inside)

Exhaust Hood Installation

In-Wall MEPs

Above Ceiling Fire Protection

Elevator Installation

Drywall & Tape Partitions

Above Ceiling Electrical

Set AHU-1

Pour Topping Slab

Quarry Tile Floors

Piping & Equipment in Mechanical Rooms

Cure Topping Slab

Exterior Storefront Installation

Grind & Polish Topping Slab

Ceramic Tile Wall Installation

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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2160 Refrigerator/Freezer Installation 10 10 0 17DEC15 29DEC15 3

1900 Exterior Railings Stair F (Remove and Replace) 4 4 0 19DEC15 23DEC15 3

3950 Paint Hand Rails 5 5 0 24DEC15 30DEC15 3

3420 Plumbing Fixtures 8 8 0 30DEC15 08JAN16 3

2070 Paint Partitions 5 5 0 05JAN16 09JAN16 3

2210 Stair G Stringers 8 8 0 05JAN16 13JAN16 3

3670 Bathroom Accessories/Partitions 8 8 0 09JAN16 18JAN16 3

4410 Wall Coverings 5 5 0 11JAN16 15JAN16 3

2170 Interior Storefront Installation 8 8 0 11JAN16 19JAN16 3

2180 Servery Counters/Cabinets 10 10 0 11JAN16 21JAN16 3

2080 Ceiling Grid Installation 12 12 0 11JAN16 23JAN16 3

2220 Stair G Treads 5 5 0 14JAN16 19JAN16 3

2230 Stair G Railings 5 5 0 20JAN16 25JAN16 3

2110 Light Fixtures 12 12 0 25JAN16 06FEB16 3

2760 Stair G Trim/Millwork 10 10 0 26JAN16 05FEB16 3

2120 Registers, Grills, Diffusers 5 5 0 08FEB16 12FEB16 3

3720 Elevator Inspection 5 5 0 08FEB16 12FEB16 3

2240 Ceiling Tile Installation 10 10 0 13FEB16 24FEB16 3

2740 Balancing 8 8 0 25FEB16 04MAR16 3

2200 Servery/Kitchen Equipment Installation 10 10 0 25FEB16 07MAR16 3

2730 Servery/Kitchen Equipment Connections 5 5 0 08MAR16 12MAR16 3

2250 Final Cleaning 5 5 0 14MAR16 18MAR16 3

2750 Commissioning/Testing Lower Level Equipment 10 10 0 14MAR16 25MAR16 1

4840 Owner Kitchen/Furniture Move-In 5 5 0 21MAR16 25MAR16 1

4850 Student Dining Transition (Upper to Lower Level) 0 0 0 30MAR16 * 1

Upper Level

3500 Temp Dust Partitions at Kitchen (Winter Break) 2 2 0 21DEC15 22DEC15 1

1520 Grind/Polish Concrete Floors 16 16 0 23DEC15 15JAN16 1

3510 Cleaning at Winter Break End 2 2 0 18JAN16 19JAN16 1

Grab-n-Go/Vestibule/Uni-Sex Lavatory

2510 Demo Future Grab Go Area (Lavs to remain) 7 7 0 01JUN15 09JUN15 1

2580 Demo above ceiling MEPs (including over Lavs) 5 5 0 10JUN15 16JUN15 1

2530 Above Ceiling MEPs 12 12 0 17JUN15 02JUL15 1

2540 Cut/Remove Slab 6 6 0 03JUL15 10JUL15 1

4570 Install Underground Piping (to Lav) 5 5 0 13JUL15 17JUL15 1

4580 Prep/Pour Slab 5 5 0 20JUL15 24JUL15 1

2520 Frame Partitions 4 4 0 27JUL15 30JUL15 1

2560 In-Wall MEPs 8 8 0 31JUL15 11AUG15 1

2570 Drywall & Tape Partitions 8 8 0 12AUG15 21AUG15 1

2650 Topping Slab 5 5 0 24AUG15 28AUG15 1

4590 Cure Topping Slab 7 7 0 31AUG15 09SEP15 1

2660 Polish Concrete 5 5 0 10SEP15 16SEP15 1

2600 Freezer Installation 10 10 0 17SEP15 30SEP15 1

4600 Ceramic Tile Wall/Ceiling Installation (Uni-Sex) 10 10 0 17SEP15 30SEP15 1

4610 Lavatory Fixture Installation 3 3 0 01OCT15 05OCT15 1

2670 Storefront Installation 4 4 0 01OCT15 06OCT15 1

4620 Lavatory Accessory Installation 3 3 0 06OCT15 08OCT15 1

2550 Ceiling Grid 5 5 0 07OCT15 13OCT15 1

2630 Light Fixtures 4 4 0 14OCT15 19OCT15 1

2620 Paint 4 4 0 20OCT15 23OCT15 1

2640 Ceiling Tiles 5 5 0 26OCT15 30OCT15 1

2610 Grab & Go Counters/Equipment 10 10 0 02NOV15 13NOV15 1

4630 Grab & Go Equipment Connections 4 4 0 16NOV15 19NOV15 1

2680 Final Cleaning 3 3 0 20NOV15 24NOV15 1

Roof

2310 Set/Connect Air Handling Units 20 20 0 21DEC15 19JAN16 1

Phase 3: Summer 2016

Refrigerator/Freezer Installation

Exterior Railings Stair F (Remove and Replace)

Paint Hand Rails

Plumbing Fixtures

Paint Partitions

Stair G Stringers

Bathroom Accessories/Partitions

Wall Coverings

Interior Storefront Installation

Servery Counters/Cabinets

Ceiling Grid Installation

Stair G Treads

Stair G Railings

Light Fixtures

Stair G Trim/Millwork

Registers, Grills, Diffusers

Elevator Inspection

Ceiling Tile Installation

Balancing

Servery/Kitchen Equipment Installation

Servery/Kitchen Equipment Connections

Final Cleaning

Commissioning/Testing Lower Level Equipment

Owner Kitchen/Furniture Move-In

Student Dining Transition (Upper to Lower Level)

Temp Dust Partitions at Kitchen (Winter Break)

Grind/Polish Concrete Floors

Cleaning at Winter Break End

Demo Future Grab Go Area (Lavs to remain)

Demo above ceiling MEPs (including over Lavs)

Above Ceiling MEPs

Cut/Remove Slab

Install Underground Piping (to Lav)

Prep/Pour Slab

Frame Partitions

In-Wall MEPs

Drywall & Tape Partitions

Topping Slab

Cure Topping Slab

Polish Concrete

Freezer Installation

Ceramic Tile Wall/Ceiling Installation (Uni-Sex)

Lavatory Fixture Installation

Storefront Installation

Lavatory Accessory Installation

Ceiling Grid

Light Fixtures

Paint

Ceiling Tiles

Grab & Go Counters/Equipment

Grab & Go Equipment Connections

Final Cleaning

Set/Connect Air Handling Units

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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Exterior

Site

3840 Final Grading 3 3 0 25APR16 27APR16 1

2690 Sidewalk/CIP Stair Installation (West Elevation) 5 5 0 28APR16 04MAY16 1

3850 Spread Topsoil 2 2 0 05MAY16 06MAY16 1

4760 Rework Fence to Phase 3 Configuration 2 2 0 06MAY16 09MAY16 1

3870 Plantings & Trees (May 15) 5 5 0 09MAY16 13MAY16 1

4770 Sidewalk (North Elevation) 3 3 0 10MAY16 12MAY16 1

4750 Pavement Patching (North East Drive) 8 8 0 10MAY16 19MAY16 1

3860 Seed Lawn (June 1) 2 2 0 16MAY16 17MAY16 1

3890 Re-Install Site Lighting 3 3 0 18MAY16 20MAY16 1

Interior

Upper Level

2770 Temporary Dust Partitions (In Kitchen) 4 4 0 26MAR16 29MAR16 2

2290 Wall/Ceiling Demolition 6 6 0 30MAR16 04APR16 2

2370 Above Ceiling MEP Demolition 5 5 0 02APR16 06APR16 2

2860 Masonry Wall Infills 8 8 0 05APR16 12APR16 2

4430 Topping Slab (Entrance) 3 3 0 07APR16 09APR16 2

4720 Painting Exposed Ceiling Structure 5 5 0 07APR16 11APR16 2

4440 Cure Topping Slab 7 7 0 10APR16 16APR16 2

4710 Sound Absorbing Ceiling Panels 6 6 0 12APR16 17APR16 2

4680 Ceiling Soffits Framing 10 10 0 12APR16 21APR16 2

4450 Grind/Polish Topping Slab 3 3 0 17APR16 19APR16 2

2360 Above Ceiling HVAC Systems 10 10 0 18APR16 27APR16 2

2330 Storefront Vestibule 5 5 0 20APR16 24APR16 2

4810 Exhaust Hood Installation 3 3 0 22APR16 24APR16 2

2320 Overflow Drain Piping 5 5 0 23APR16 27APR16 2

2780 Above Ceiling Plumbing 10 10 0 23APR16 02MAY16 2

2800 Above Ceiling Fire Protection 10 10 0 23APR16 02MAY16 2

2790 Above Ceiling Electrical 10 10 0 28APR16 07MAY16 2

4660 Millwork Ceiling Beams 10 10 0 28APR16 07MAY16 2

4690 Ceiling Soffit Sheetrock/Taping 5 5 0 03MAY16 07MAY16 2

2260 Servery & Equipment Demolition 4 4 0 06MAY16 09MAY16 2

2280 Kitchen Equipment Demo (Dishwasher, Sinks) 4 4 0 06MAY16 09MAY16 2

1880 Loading Dock Handrails (Remove, Replace, 5 5 0 06MAY16 10MAY16 2

4700 Ceiling Soffit Painting 3 3 0 08MAY16 10MAY16 2

4830 Touch-up Paint Above Ceiling (MEPs) 3 3 0 08MAY16 10MAY16 2

4480 Remove Quarry Tile Floor (Dishwasher Area) 5 5 0 10MAY16 14MAY16 2

4790 Install Grow Wall 5 5 0 10MAY16 14MAY16 2

4400 Lavatory Demolition 6 6 0 10MAY16 15MAY16 2

4460 Concrete Infill (Dishwasher Area) 2 2 0 15MAY16 16MAY16 2

4800 Millwork Trim at Entrance 8 8 0 15MAY16 22MAY16 2

4730 Underground Piping (Lav) 2 2 0 16MAY16 17MAY16 2

4470 Cut Accumulator Opening 3 3 0 17MAY16 19MAY16 2

4740 Backfill & Pour S.o.G. (Lav) 4 4 0 18MAY16 21MAY16 2

2380 Frame Partitions (Kitchen/Servery) 5 5 0 20MAY16 24MAY16 2

4780 Cure S.o.G (Lav) 7 7 0 22MAY16 28MAY16 2

2810 In-Wall MEPs 5 5 0 25MAY16 29MAY16 2

4560 Above Ceiling MEPs (Lav) 7 7 0 29MAY16 05JUN16 2

2490 Drywall/Tape Partitions 6 6 0 31MAY16 05JUN16 2

4490 Frame Partitions (Lavs) 3 3 0 06JUN16 08JUN16 2

2430 Ceiling Grid 10 10 0 06JUN16 15JUN16 2

2870 Quarry Tile Flooring (Severy/Dishwashwer Area) 10 10 0 06JUN16 15JUN16 2

4530 In-Wall Plumbing (Lavs) 4 4 0 09JUN16 12JUN16 2

4540 Sheetrock Partitions (Lavs) 4 4 0 13JUN16 16JUN16 2

2460 Quarry Tile Flooring (Patching/Back of Kitchen) 4 4 0 16JUN16 19JUN16 2

2440 Light Fixtures 10 10 0 16JUN16 25JUN16 2

Final Grading

Sidewalk/CIP Stair Installation (West Elevation)

Spread Topsoil

Rework Fence to Phase 3 Configuration

Plantings & Trees (May 15)

Sidewalk (North Elevation)

Pavement Patching (North East Drive)

Seed Lawn (June 1)

Re-Install Site Lighting

Temporary Dust Partitions (In Kitchen)

Wall/Ceiling Demolition

Above Ceiling MEP Demolition

Masonry Wall Infills

Topping Slab (Entrance)

Painting Exposed Ceiling Structure

Cure Topping Slab

Sound Absorbing Ceiling Panels

Ceiling Soffits Framing

Grind/Polish Topping Slab

Above Ceiling HVAC Systems

Storefront Vestibule

Exhaust Hood Installation

Overflow Drain Piping

Above Ceiling Plumbing

Above Ceiling Fire Protection

Above Ceiling Electrical

Millwork Ceiling Beams

Ceiling Soffit Sheetrock/Taping

Servery & Equipment Demolition

Kitchen Equipment Demo (Dishwasher, Sinks)

Loading Dock Handrails (Remove, Replace, Paint)

Ceiling Soffit Painting

Touch-up Paint Above Ceiling (MEPs)

Remove Quarry Tile Floor (Dishwasher Area)

Install Grow Wall

Lavatory Demolition

Concrete Infill (Dishwasher Area)

Millwork Trim at Entrance

Underground Piping (Lav)

Cut Accumulator Opening

Backfill & Pour S.o.G. (Lav)

Frame Partitions (Kitchen/Servery)

Cure S.o.G (Lav)

In-Wall MEPs

Above Ceiling MEPs (Lav)

Drywall/Tape Partitions

Frame Partitions (Lavs)

Ceiling Grid

Quarry Tile Flooring (Severy/Dishwashwer Area)

In-Wall Plumbing (Lavs)

Sheetrock Partitions (Lavs)

Quarry Tile Flooring (Patching/Back of Kitchen)

Light Fixtures

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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2470 Ceramic Tiles Walls (Dishwasher/Servery Area) 12 12 0 16JUN16 27JUN16 2

2390 Servery Counters/Cabinets 8 8 0 20JUN16 27JUN16 2

2420 Refrigerator/Freezer 15 15 0 20JUN16 05JUL16 2

2400 Servery Equipment 10 10 0 28JUN16 08JUL16 2

2480 Paint Walls 10 10 0 28JUN16 08JUL16 2

4520 Ceramic Tile (Lavs) 10 10 0 28JUN16 08JUL16 2

4640 Install Accumulator 15 15 0 28JUN16 13JUL16 2

2850 Servery Equipment Connections 5 5 0 09JUL16 13JUL16 2

4820 Graphics Walls 5 5 0 09JUL16 13JUL16 2

2410 Millwork Counters 6 6 0 09JUL16 14JUL16 2

2590 Lavatory Fixtures 6 6 0 09JUL16 14JUL16 2

4650 Install Dishwasher 10 10 0 09JUL16 18JUL16 2

2830 Kitchen Equipment Start-up/Testing 12 12 0 14JUL16 25JUL16 2

4550 Lavatory Partitions & Accessories 5 5 0 15JUL16 19JUL16 2

2450 Ceiling Tiles 6 6 0 15JUL16 20JUL16 2

2350 Accumulator/Dishwasher Connections 5 5 0 19JUL16 23JUL16 2

2840 Balancing 5 5 0 21JUL16 25JUL16 2

2820 Final Cleaning 5 5 0 24JUL16 28JUL16 2

4670 Accumulator/Dishwasher Testing 5 5 0 24JUL16 28JUL16 2

2880 Commissioning 5 5 0 29JUL16 04AUG16 1

2900 Owner Training Equipment 5 5 0 29JUL16 04AUG16 1

2940 Owner Furniture Move-In 5 5 0 29JUL16 04AUG16 1

2920 Construction Manager Schedule Contingency 25 25 0 29JUL16 22AUG16 2

Closeout

9990 Substantial Completion 0 0 0 22AUG16 2

9999 Final Completion Paperwork 70 70 0 23AUG16 01NOV16 2

Ceramic Tiles Walls (Dishwasher/Servery Area)

Servery Counters/Cabinets

Refrigerator/Freezer

Servery Equipment

Paint Walls

Ceramic Tile (Lavs)

Install Accumulator

Servery Equipment Connections

Graphics Walls

Millwork Counters

Lavatory Fixtures

Install Dishwasher

Kitchen Equipment Start-up/Testing

Lavatory Partitions & Accessories

Ceiling Tiles

Accumulator/Dishwasher Connections

Balancing

Final Cleaning

Accumulator/Dishwasher Testing

Commissioning

Owner Training Equipment

Owner Furniture Move-In

Construction Manager Schedule Contingency

Substantial Completion

Final Completion Paperwork

Start date 07JAN15

Finish date 01NOV16

Data date 15MAY15

Run date 19MAY15
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